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Department of Technology 

Auburn School District #408 

915 Fourth Street Northeast 

Auburn, WA  98002 

 
November 14, 2024 

ADVERTISEMENT FOR BIDS 

LFD Modernization Project Phase 3 

 
BID OPENING – 3:00 P.M., MONDAY, DECEMBER 2, 2024 

 
NOTICE TO BIDDERS:  Sealed bids will be received by the Auburn School District No. 408 at the James P. 
Fugate Administration Building, 915 Fourth Street NE, Auburn, WA  98002, until 3:00 p.m., local time, Monday, 
December 2, 2024 for the Demolition of existing receptacles, as noted in project drawings, and extend circuit with 
new receptacle at LFD location. Provide extension box and blank faceplate at existing receptacle location, unless 
otherwise noted. Work will include installation of Owner-Furnished LFDS, mounts, and other tertiary technology.  
Bids received after the time fixed above for receiving bids cannot be considered. 

BIDDING DOCUMENTS:  Complete digital project bidding documents are available at 
https://www.auburn.wednet.edu/bidsandquotes or via email to lboyd@auburn.wednet.edu.  

PRE-BID CONFERENCE:  All interested bidder contractors and subcontractors are invited to attend a pre-bid 
conference with the Architect, Engineer and Owner at the Auburn Mountainview High School, 28900 124th Ave SE, 
Auburn, WA 98092 at 3:00 p.m. local time, Wednesday, November 20, 2024. 

BID SECURITY:  A certified check, a bank cashier’s check, or a bid bond executed by a State licensed surety 
company and payable to the Auburn School District #408 is required with each bid, in an amount equal to five percent 
(5%) of the Base Bid. 

PREVAILING RATE OF WAGE:  Pursuant to RCW 39.12, no worker, laborer, or mechanic employed in the 
performance of any part of this contract shall be paid less than the "Prevailing Rate of Wage" (in effect as of the date 
the bids are due) as determined by the Industrial Statistician of the Department of Labor and Industries. 

REJECTION OF BIDS AND WAIVER OF IRREGULARITIES:  The Owner shall have the right to reject any or 
all bids for any reason or for no reason, to reject a Bid not accompanied by required bid security or by other data 
required by the Bidding Documents, or to reject a Bid which is in any way incomplete or irregular.  The Owner shall 
have the right to waive any informality or irregularity in any Bid or Bids received and to accept the Bid or Bids which, 
in its judgment, is in its own best interests. 

SUBMISSION OF BIDS:  The Bid, bid security, and any other documents required to be submitted with the Bid shall 
be enclosed in a sealed opaque envelope identified with the Project name and the Bidder’s name and address.  A bid 
may not be withdrawn after the stated time and date for opening thereof or before award of Contract, unless said award 
is delayed for a period exceeding 45 calendar days from the date of bid opening. 

INSTRUCTIONS TO BIDDERS:  Refer to the Instructions to Bidders included in the bidding documents for 
additional bid information and requirements. 

By Order of Dr. Alan Spicciati, Superintendent 
Auburn School District No. 408 

https://www.auburn.wednet.edu/bidsandquotes
mailto:lboyd@auburn.wednet.edu
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INSTRUCTIONS TO BIDDERS 

1. BIDDING DOCUMENTS - Bidding documents consist of several sections which include:  
Advertisement for Bids, Instructions to Bidders, Bid Form, Agreement and General Conditions, 
Prevailing Wage Rates, Specifications, Drawing Sheets G0.1 to E8.2, and any addenda issued prior to 
receipt of bids. 

2. FORM OF PROPOSAL - Bid shall be made on the provided Bid Form with all blank spaces fully 
completed.  The completed form shall be without interlineations, alteration, or recapitulation of work to 
be done.  Erasures on the Bid Form must be initialed by the person signing the bid.  Each bid must be 
signed in long hand in the name of the bidder with his/her usual signature.  Bids by partnerships must be 
signed by one of the partners.  The bidding firm's name and all requested data shall be filled in as more 
particularly called hereinafter.  Oral, telephonic, and electronic bids will not be considered.  The Bid, bid 
security, and any other documents required to be submitted with the Bid shall be enclosed in a sealed 
opaque envelope identified with the Project name and the Bidder’s name and address.  A bid may not be 
withdrawn after the stated time and date for opening thereof or before award of Contract, unless said 
award is delayed for a period exceeding 45 calendar days from the date of bid opening. 

3. REJECTION OF ANY OR ALL BIDS - The Auburn School District Board of Directors reserves the 
right to reject any or all bids for any reason or for no reason, to reject a Bid not accompanied by required 
bid security or by other data required by the Bidding Documents, or to reject a Bid which is in any way 
incomplete or irregular.  The Owner shall have the right to waive any informality or irregularity in any 
Bid or Bids received and to accept the Bid or Bids which, in its judgment, is in its own best interests. 

4. CONTRACT BOND - The successful bidder shall provide an approved Public Works contract bond in 
the full amount of the contract including Washington State Sales Tax.  Such bond from Contractor must 
be submitted to the Owner within ten (10) days of written Notice of Intent to Award Contract. 

5. MODIFICATIONS - Changes in or additions to the bid documents, recapitulations of the work to be 
done, alternate proposals, or any other modification of the bid documents which are not specifically called 
for may result in the Owner's rejection of the bid as not being responsive to the Advertisement for Bids. 

6. INTENT OF THE BID DOCUMENTS - The intent of the bid documents is to include all items 
necessary for the proper execution and completion of the work.  The bid documents are complementary, 
and what is required by any one shall be as binding as if required by all.  Work not covered in the bid 
documents will not be required unless it is consistent therewith and is reasonably inferable therefrom as 
being necessary to produce the intended results.  Words and abbreviations which have well-known 
technical or trade meaning are used in the bid documents in accordance with such recognized meanings. 

7. INTERPRETATION OF BID DOCUMENTS - Any person contemplating submitting a bid for the 
proposed contract who is in doubt as to the true meaning of any part of the bid documents, or finds 
discrepancies in or omissions from the bid documents, shall submit to the Architect a written request for 
interpretation or correction thereof. 

8. EXAMINATION OF BID DOCUMENTS - All bidders shall thoroughly examine and be familiar with 
the bid documents.  The failure or omission of a bidder to receive or examine any form, instruments, 
addendum, or other document or to visit the site, and acquaint themselves with conditions existing shall in 
no way relieve any bidder from obligations with respect to his/her bid or to the contract.  The submission 
of a bid shall be taken as prima facile evidence of compliance with this section. 

9. WITHDRAWAL OF BID - Any bidder may withdraw his/her bid, either personally or by written 
request, at any time PRIOR to the scheduled time of receipt of bids.  AFTER scheduled receipt time, bids 
may not be withdrawn nor may any contract proffered based on this bid be refused within forty-five 
calendar days. 
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10. TAXES - Taxes to be paid include those imposed by Federal, State, County and City governments 

excepting only real estate taxes on the property, and such taxes as applicable shall be included in the 
proposal sums. The State retail sales tax is not permitted to be included in the proposal sums; the Owner 
will pay sales tax proportionately with each periodic and final payment request in addition to the amount 
allowed on the payment certificate and Contractor shall pay such taxes to the authority as required by law. 

11. SUBSTITUTIONS - The contract is based on materials, equipment, and methods described in the bid 
documents.  The Architect/Engineer will consider proposals for substitution of materials, equipment, and 
methods prior to receipt of bids only when such proposals are submitted seven (7) days prior to the date 
for receipt of bids and accompanied by full and complete technical data and all other information required 
by the Architect to evaluate the proposed substitution. 

12. OR PRE-APPROVED EQUAL CLAUSE - Unless otherwise stated in the bid documents, whenever a 
process, equipment, or material is specified by giving a manufacturer's name, brand, or number, it is 
understood that the words "or pre-approved equal" follow thereafter.  Where the phrase "or pre-approved 
equal" applies or occurs in the bid documents, do not assume that a process, equipment, or material is 
approved unless the item has been specifically approved for this work by the Architect.  The decision of 
the Architect will be final. 

13. AVAILABILITY OF SPECIFIED ITEMS - Verify prior to bidding that all specified items will be 
available in time for installation during orderly and timely process of the work.  In the event specified 
items will not be so available, notify the Architect prior to the date specified for receipt of bids. 

14. TIME FOR COMPLETION - If a specific time period is required for completion or delivery of the 
contract, it will be so stated in the bid documents.  Date of delivery/completion stated in the bid 
documents shall become a part of this contract. 

15. LICENSED/REGISTERED CONTRACTORS - Bids will be accepted only from contractors who are 
licensed or registered according to the laws of the State of Washington. 

16. AWARD OF CONTRACT - A "Notice of Intent to Award Contract" and a draft Agreement will be sent 
within ten (10) business days after the date set for receipt of bids.  Contract time shall commence with 
"Notice of Intent to Award Contract" and shall achieve 100% completion within contract time.  Within 
ten (10) days of issuance of "Notice of Intent", Contractor shall submit properly executed certificates of 
insurance, contract bond, if applicable, and, contract acknowledgment/acceptance.  Upon receipt of 
properly executed submittals, Owner will issue "Notice to Proceed."  No on-site work will commence 
until Contractor receives "Notice to Proceed.” 

17. FORM OF CONTRACT - Any award based on this request for bids shall be on the Agreement Form 
bound in the Project Manual, properly executed by the Owner and Contractor. 

18. PRE-BID CONFERENCE - All interested bidder contractors and subcontractors are invited to attend a 
pre-bid conference with the Architect, Engineer and Owner at the Auburn Mountainview High School, 
28900 124th Ave SE, Auburn, WA 98092 at 3:00 P.M. local time, Wednesday, November 20, 2024. 

19. ACCESS TO SITE – Prospective Bidders and Subcontractors may schedule visits to the project site by 
calling the Auburn School District Capital Projects Department at 253-931-4826.  Questions from 
prospective bidders regarding the project and the existing facilities shall be submitted to the Architect at 
least seven (7) days prior to the Bid Date.  Prospective bidders shall not direct questions to staff that are 
present at the administration building. 

James P. Fugate Administration Building is located at 915 Fourth Street NE, Auburn, WA  98002. 
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20. QUESTIONS - Questions regarding this bid shall be directed to the Engineer. 

 

END OF INSTRUCTIONS TO BIDDERS 
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BID FORM 
 

LFD Modernization Project Phase 3 

DUE DATE AND TIME:    3:00 P.M., MONDAY, DECEMBER 2, 2024 

 

TO: Auburn School District No. 408, herein called "Owner". 
 

FOR: LFD Modernization Project Phase 3 
 

 

The undersigned agrees to fully perform the work in accordance with the bidding documents titled LFD 
Modernization Project Phase 3, including furnishing all labor, material and services required to complete the 
work for the following sum of money: 

BASE BID:      dollars   ($  ) 

(Do not include State and Local Sales Taxes in Base Bid) 

 

ADD ALTERNATE No. 1: Enroll large format displays into Newline Display Management software system. 

 

       dollars   ($   ) 

(Do not include State and Local Sales Taxes in Base Bid) 

 

BID SECURITY 

The Undersigned agrees that the enclosed bid guarantee (bid bond, certified or cashier's check) in the amount of 

five percent (5%) of the Base Bid sum made payable to the Owner, shall be kept in escrow with the Owner; that 

its amount shall be a measure of liquidated damages Owner will sustain by failure of the Undersigned to execute 

the agreement and furnish the insurance and bond required by the Contract Documents.  Should this Bid not be 

accepted within Forty-Five (45) calendar days after the date and time of Bid opening, or if the Undersigned 

executes Agreement and submits insurance and bond, the Bid Guarantee shall be returned. 
 

The Owner reserves the right to reject any or all quotes. 
 

      
 

ADDENDA ACKNOWLEDGMENT (TO BE COMPLETED ONLY IF ADDENDA ARE ISSUED) 

Receipt of Addenda Number(s)    is hereby acknowledged. 
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COMPLIANCE WITH MINIMUM WAGE LAWS 

(PERSUANT TO RCW 39.04.350 AND RCW 39.26.160) 

The undersigned states, in accordance with RCW 9A.72.085 and under penalty of perjury, that within the three 
year period immediately preceding the date of the bid solicitation, the company named above has not been 
determined by a final and binding citation and notice of assessment issued by the Department of Labor and 
Industries or through a civil judgement entered by a court of limited or general jurisdiction to have willfully 
violated, as defined by RCW 49.48.082, any provision of Chapter 49.46, 49.48, or 49.52 RCW. 

 
SIGNATURE:      

PRINTED NAME:      

      
 

COMPANY NAME:      

BUSINESS ADDRESS:      

      

TELEPHONE NUMBER:  FAX NUMBER:    

EMAIL ADDRESS:      

CONTRACTOR'S LICENSE REGISTRATION NUMBER:     

CONTRACTOR’S LICENSE REGISTRATION EXPIRATION DATE:    

CONTRACTOR’S EXCISE TAX REGISTRATION NUMBER:    

SIGNATURE:      

PRINTED NAME:      

TITLE:      

      

 
 



SUBSTITUTION  REQUEST  FORM 

 
TO: ______________________________________________________________________________________________________ 

 

PROJECT: ________________________________________________________________________________________________ 

 

We hereby submit for consideration, the following product instead of specified item for above project: 

 

Section: _____________ Specified Item: ________________________________________________________________ 

 

Proposed Substitution:  ___________________________________________________________________________________________ 

 

Attach complete technical data, including laboratory tests and samples, as applicable. 

 

Detailed comparison of the significant qualities (size, weight, durability, performance and similar characteristics, and including visual 

effect where applicable) for the proposed substitution in comparison with the original requirements. 

 

List completely, installation changes and changes to Drawings and Specifications required by proposed substitution. 

 

Fill in Blanks Below: 

 

A. Does substitution require change in Drawing dimensions? ________________________________________________________ 

 

 ________________________________________________________________________________________________________ 

 

B. The Undersigned will pay for resulting building design changes including engineering and detailing costs. 

 

C. What effect does substitution have on other trades? ______________________________________________________________ 

 

 ________________________________________________________________________________________________________ 

 

D. Differences between proposed substitution and specified item?  ____________________________________________________ 

 

 ________________________________________________________________________________________________________ 

 

E. Manufacturer’s guarantee of proposed and specified items are: ________ Same ________ Different                  

(Explain on attachment) 

 

F. Name and address of 3 similar projects on which product was used, and date of installation: 

 

 ________________________________________________________________________________________________________ 

 

 ________________________________________________________________________________________________________ 

 

 ________________________________________________________________________________________________________ 

 

Undersigned attests function and quality equivalent or superior to specified item and waives his/her rights to additional payment and time 

which may subsequently be necessitated by failure of the substitution to perform adequately, and for the required work to make corrections 

thereof. 

 

Submitted by:   For use by Architect: 

 

_________________________________________________ ______ Accepted ______ Accepted as Noted 

Signature 

_________________________________________________ ______ Not Accepted ______ Received Too Late 

Firm 

_________________________________________________ By:  ____________________________________________________ 

Address 

_________________________________________________ Date:  __________________________________________________ 

 

_________________________________________________ Remarks:  _______________________________________________ 

Date 

_________________________________________________ ________________________________________________________ 

Telephone 

 

 

End of Form 



CONTRACTOR'S  CERTIFICATION  REGARDING  ASBESTOS 

 

 

The undersigned Contractor states upon knowledge and belief that the following is true 

and correct: 

 

A. The undersigned, a principal of the Contractor firm which constructed, added to, 

modernized or improved the school building located at     

   . 

 

 The building/project known as     

   . 

 

 The name of the Contractor firm is     

   . 

 

B. The contract documents call for the construction of new building(s), addition(s) to 

existing building(s), and modernization and improvements to existing building(s) 

using all new materials. 

 

C. To the best of my knowledge and belief, no materials containing asbestos were 

incorporated in the above construction project. 

 

 This statement is made for the sole use of the Auburn School District and for 

submission by Auburn School District to the Environmental Protection Agency 

for determination of whether or not further testing or investigation for the 

presence of asbestos is necessary as a result of the construction included in the 

above project.  By its request for submission of this statement, the Auburn School 

District has assured and represented to the undersigned, that the Contractor, by 

making this certificate, undertakes no legal responsibility or liability to any person 

or entity and the Auburn School District accepts as its sole responsibility any use 

to which this certificate may be put. 

 

 Signed this __________________________ day of ________________, 20 ____. 

 

 

 ________________________________________ 

 (Signature) 

 

 

 ________________________________________ 

 (Printed Name) 



CONTRACTOR'S  CERTIFICATION  REGARDING  LEAD 

 

 

The undersigned Contractor states upon knowledge and belief that the following is true 

and correct: 

 

A. The undersigned, a principal of the Contractor firm which constructed, added to, 

modernized or improved the school building located at     

   . 

 

 The building/project known as     

   . 

 

 The name of the Contractor firm is     

   . 

 

B. The contract documents call for the construction of new building(s), addition(s) to 

existing building(s), and modernization and improvements to existing building(s) 

using all new materials. 

 

C. To the best of my knowledge and belief, no materials containing lead were 

incorporated in the above construction project. 

 

 This statement is made for the sole use of the Auburn School District and for 

submission by Auburn School District to the Environmental Protection Agency 

for determination of whether or not further testing or investigation for the 

presence of lead is necessary as a result of the construction included in the above 

project.  By its request for submission of this statement, the Auburn School 

District has assured and represented to the undersigned, that the Contractor, by 

making this certificate, undertakes no legal responsibility or liability to any person 

or entity and the Auburn School District accepts as its sole responsibility any use 

to which this certificate may be put. 

 

 Signed this __________________________ day of ________________, 20 ____. 

 

 

 ________________________________________ 

 (Signature) 

 

 

 ________________________________________ 

 (Printed Name) 
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AGREEMENT BETWEEN  

AUBURN SCHOOL DISTRICT  

AND CONTRACTOR 
 

The Effective Date of this Contract is:  

The Parties to the Contract are  

 The "School District": Auburn School District 

915 Fourth St. NE, Auburn, WA 98002 

 The "Contractor”:  

 

Name of the “Project”: LFD Modernization Project Phase 3 

The “Architect”: Hargis Engineers 

General Description of the “Work”: Work will include installation of Owner-Furnished 

LFDS, mounts, and other tertiary technology. 

Demolition of existing receptacles, as noted in project 

drawings, and extend circuit with new receptacle at LFD 

location. Provide extension box and blank faceplate at 

existing receptacle location, unless otherwise noted.  

Alternates included in the Contract Sum:  

“Contract Sum” for the Work: 

(not including sales tax) 

 

Payments: In accordance with the provisions of Article 13 of the 

General Conditions. 

Date of Substantial Completion of the Work: August 15, 2025 

Date of Final Completion of the Work: 30 days after Substantial Completion is achieved. 

Liquidated Damages: None. 

Unit Prices: None. 

Minimum Required Insurance  

Commercial General Liability: At least $1,000,000 per occurrence; $1,000,000 general 

aggregate; 

Commercial Auto Liability, Owned and 

Non-Owned Auto Liability 

At least $1,000,000 

Workers’ compensation (industrial 

insurance): 

State statutory amount 

Employer’s Liability: At least $250,000/$500,000 

Additional Insureds: The School District, Hargis Engineers, & City of Auburn 

 

The School District and Contractor agree as set forth below. 

 

ARTICLE 1: THE WORK.  The Contractor shall fully execute and complete the entire Work described in the 

Contract Documents, including Alternates listed above. 
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ARTICLE 2: COMMENCEMENT AND SUBSTANTIAL AND FINAL COMPLETION  

2.1 The date of commencement of the Work is established in a Notice to Proceed issued by the School 

District.  The Contract Time is measured from the date of commencement to the date of Substantial Completion 

specified above, as it may be adjusted under the Contract Documents. 

 

2.2 The Contractor shall achieve Substantial Completion and Final Completion of the entire Work within the 

dates specified above, subject to adjustments of the Contract Time as provided in the Contract Documents. 

 

ARTICLE 3: THE CONTRACT SUM.  The School District shall pay the Contractor the Contract Sum on 

account of the Contractor’s performance of the Contract, subject to additions and deductions as provided in the 

Contract Documents.  Sales tax is not included in the Contract Sum. 

 

ARTICLE 4: PAYMENT.  The School District will pay the Contractor within thirty (30) days of receipt of an 

approved Application for Payment in accordance with this Contract and will make final payment after Final 

Completion, within sixty (60) days of receipt of a final Application for Payment, provided that an approved 

"Statement of Intent to Pay Prevailing Wages," an approved "Affidavit of Wages Paid," and all releases have been 

submitted.  Retainage will be released in accordance with statutory requirements. 

 

ARTICLE 5: PERMITS AND FEES 

5.1 The Contractor will secure and pay for all plan review fees, for permit fees charged by the city, county 

and state, and for approvals, assessments and charges required for the use or occupancy of permanent structures or 

permanent changes in existing facilities.   

 

5.2 The Contractor shall provide permit agencies all Contractor information required for issuance of permits 

and shall secure and pay all other permit and governmental fees, licenses and inspections. 

 

ARTICLE 6: ENUMERATION OF CONTRACT DOCUMENTS.   

6.1 The Contract Documents for the Contract.  The Contract represents the entire and integrated agreement 

between the Parties and supersedes prior negotiations, representations, purchase orders, or agreements, either 

written or oral.  The Contract Documents shall not be construed to create a contractual relationship of any kind 

between the School District and a Subcontractor of any tier, between the Architect and the Contractor, or between 

any persons or entities other than the Owner and the Contractor. 

 

6.2 The Contract Documents are enumerated as follows and, in the event of conflict or discrepancy among or 

in the Contract Documents, interpretation shall be governed in the following order of priority: 

 

 1. Agreement 4. General Conditions 

 2. Supplemental Conditions 5. Specifications 

 3. Prevailing wage rates set by L&I as of the bid 6. Drawings 

      date for King County (available at 7. Material and Systems Schedules 

      http://www.lin.wa.gov/TradesLicensing/ 8. ___________________________ 

      PrevWage/WageRates/default.asp) 

 

 

AUBURN SCHOOL DISTRICT # 408 (CONTRACTOR NAME)  

 

By         By        

(Signature)       (Signature) 

Cindi R. Blansfield, Assistant Superintendent          

  (Printed name and title)      (Printed name and title) 
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GENERAL CONDITIONS 

 
ARTICLE 7 

THE CONTRACT DOCUMENTS 

 

7.1 The intent of the Contract Documents is to include all 

items necessary for the proper execution and completion of the 

Work by the Contractor.  The Contractor's performance shall be 

consistent with the Contract Documents and reasonably inferable 

from them as being necessary to produce the intended results. 

 

7.2 "Work" means the construction and services required 

by the Contract Documents and includes all labor, materials, 

equipment and services to be provided by the Contractor to 

fulfill the Contractor’s obligations. 

 

7.3 If the Contractor finds a conflict, error or discrepancy 

in the Contract Documents, the Contractor shall report it to the 

School District in writing at once.  The Contractor shall not 

proceed with the affected Work until it receives a written 

interpretation or clarification from the School District. 

 

ARTICLE 8 

ADMINISTRATION OF THE CONTRACT 

 

8.1 The School District will provide administration of the 

Contract.  Its representatives may include an Architect.  If an 

Architect is also involved, its duties beyond those addressed in 

these General Conditions will be described in an attachment to 

this Contract.   

 

8.2 Authority.  The School District must approve in 

writing all changes in the Contract Sum or Contract Time as well 

as all Change Orders, Construction Change Directives, 

Construction Change Authorizations, and payments to the 

Contractor.  School District representatives are not authorized to 

revoke, alter, relax or release any requirements of the Contract 

Documents, to issue instructions contrary to the Contract 

Documents, or to approve or accept any portion of the Work not 

executed in accordance with the Contract Documents. 

 

8.3 Stopping, Rejecting and Minor Changes in the 

Work.  The School District may reject Work that, in its opinion, 

does not conform to the Contract Documents and may approve 

minor modifications of the Contract Documents or minor 

changes in the Work that do not involve changes in the Contract 

Time or Contract Sum.  If the Contractor fails to correct Work 

that is not in accordance with the Contract Documents or fails to 

carry out the Work in accordance with the Contract Documents, 

the School District may order the Contractor in writing to stop 

the Work, or any portion thereof, until the cause for that order 

has been eliminated; however, the right of the School District to 

stop the Work shall not give rise to a duty on the part of the 

School District to exercise this right. 

 

8.4 Site Access.  The School District and its 

representatives may visit the site at intervals it considers 

appropriate to the stage of the Work to become generally 

familiar with the progress and quality of the completed Work, 

but the School District will not be required to make exhaustive 

or continuous on-site inspections to check the quality or quantity 

of the Work. 

 

8.5 Submittals.  The Contractor shall review, approve and 

submit to the School District with reasonable promptness shop 

drawings, product data, samples and similar submittals required 

by the Contract Documents.  The School District will review and 

approve or take other appropriate action upon the Contractor’s 

submittals for the limited purpose of checking for conformance 

with information given and the design concept expressed by the 

Contract Documents.  The Work shall be in accordance with 

approved submittals.  The School District’s review and approval 

does not relieve the Contractor of responsibility for compliance 

with the Contract Documents.  The Contractor shall submit to 

the School District any proposed change to or deviation from 

previously approved documents or submittals. 

 

ARTICLE 9 

THE CONTRACTOR 

 

9.1 Using its best skill and attention, the Contractor shall 

perform, supervise and direct the Work.  The Contractor shall be 

solely responsible for and have control over construction means, 

methods, techniques, sequences, procedures and personnel, for 

safety, and for coordinating all portions of the Work under this 

Contract.  The Contractor shall provide and pay for all labor, 

materials, equipment, tools and machinery, water, heat, utilities, 

transportation, and other facilities and services necessary for the 

proper execution and completion of the Work, whether 

temporary or permanent and whether or not incorporated or to be 

incorporated in the Work.. 

 

9.2 Subcontractors.  A "Subcontractor" is a person or 

entity that has a direct contract with the Contractor to perform a 

portion of the Work at the site or to supply materials or 

equipment.  A "Subcontractor of any tier" includes 

Subcontractors and lower-level subcontractors and suppliers.   

 

9.2.1 Identification.  As soon as practicable and no 

later than fourteen (14) days after award of this Contract, the 

Contractor shall confirm to the School District in writing the 

names of the Subcontractors for each portion of the Work. 

 

9.2.2 Subcontracts.  Contracts between the 

Contractor and Subcontractors shall require each Subcontractor 

to be bound to the Contractor by the terms of the Contract 

Documents for the Work to be performed by the Subcontractor 

and to assume toward the Contractor all the obligations and 

responsibilities that the Contractor, by the Contract Documents, 

assumes toward the School District. 

 

9.2.3 Payment.  The Contractor shall promptly pay 

(and secure the discharge of any liens asserted by) all persons 

properly furnishing labor, equipment, materials or other items in 
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connection with the performance of the Work for which the 

School District has paid (including, but not limited to, workers 

and Subcontractors).  The Contractor shall furnish to the School 

District releases of liens and claims and other documents that the 

School District requests from time to time to evidence such 

payment (and discharge).  Nothing in the Contract Documents 

shall obligate the School District to pay or to cause the payment 

of any moneys due to any Subcontractor of any tier or other 

person or entity, except as may otherwise be required by law or 

regulation. 

 

9.3 Compliance with Law.  The Contractor, its 

employees, Subcontractors of any tier and representatives shall 

comply with all applicable laws, ordinances, statutes, rules and 

regulations, federal and state, county and municipal, and 

particularly those relating to wages, hours, fair employment 

practices, non-discrimination, safety and working conditions.  

 

 9.3.1 Prevailing Wages.  The Contractor shall 

comply with all applicable provisions of RCW 39.12, including 

but not limited to submission of approved “Statements of Intent 

to Pay Prevailing Wage,” payment of all Labor & Industries’ 

fees, submission and posting of approved “Statements of Intent 

to Pay Prevailing Wages” and payment of prevailing wages.  The 

applicable prevailing wages are determined as of the bid date for 

the county in which the Project is located and are available at 

http://www.lin.wa.gov/ TradesLicensing/ PrevWage/ Wage 

Rates/ default.asp.  A copy is available for viewing at the School 

District’s office, and a hard copy will be mailed upon request.  

The Contractor shall keep a paper copy at the Project site. 

 

 9.3.2 Hours of Labor.  The Contractor shall comply 

with all applicable provisions of RCW 49.28. 

 

 9.3.3 Workers' Right to Know.  The Contractor 

shall comply with RCW 49.70 and WAC 296-62-054 regarding 

workplace surveys and material safety data sheets for 

"hazardous" chemicals at the Site. 

 

9.4 Workers.  The Contractor shall enforce strict 

discipline and good order among persons carrying out the Work 

and shall not permit employment of unfit persons or persons not 

skilled in tasks assigned to them.  At no change to the Contract 

Sum or Contract Time, the School District may provide written 

notice requiring the Contractor to remove from the Work any 

employee or other person carrying out the Work that the School 

District considers objectionable.  A person shall be unfit and 

removed from the Work who has been found guilty of any felony 

crime as specified in RCW 28A.400.330, generally regarding 

crimes against children. 

 

9.5 Warranty.  The Contractor warrants that materials and 

equipment furnished under the Contract will be of good quality 

and new, that the Work will be performed in a workmanlike 

manner, free from defects not inherent in the quality required, 

and that the Work will conform with the requirements of the 

Contract Documents. 

 

9.6 Submittals.  The Contractor shall review, approve and 

submit to the School District with reasonable promptness Shop 

Drawings, Product Data, Samples and similar submittals 

required by the Contract Documents.  The Work shall be in 

accordance with approved submittals. 

 

9.7 Progress Schedule.  Within fourteen (14) days of 

execution of this Contract, the Contractor shall submit a 

schedule of the Work to the School District.  The Contractor 

shall be responsible for planning, scheduling, managing, and 

reporting the progress of the Work in accordance with all of the 

specific methods and submittals described in the Contract 

Documents.  The Contractor shall use the Progress Schedule (as 

updated) to plan, coordinate, and prosecute the Work in an 

orderly and expeditious manner. 

 

9.8 Clean-Up.  The Contractor shall keep the site and 

surrounding area free from accumulation of waste materials 

caused by operations under the Contract. 

 

9.9 Indemnification.   

 

9.9.1 Subject to the following, and to the extent of 

the Contractor's negligence, and to the extent permitted by law, 

the Contractor shall defend, indemnify, and hold harmless the 

School District and its Board members, officials, employees, 

consultants, agents, successors and assigns (together, the 

“Indemnified Parties”) from and against all claims, damages, 

losses and expenses, direct and indirect, or consequential, 

including but not limited to costs and attorneys’ fees incurred on 

such claims and in proving the right to indemnification, arising 

out of or resulting from the performance of the Work or any act 

or omission of the Contractor, its agents, Subcontractors of any 

tier, and anyone directly or indirectly employed by them 

(together, the “Indemnitor”).  The Contractor shall fully 

indemnify and defend the Indemnified Parties for the sole 

negligence of the Indemnitor.  The Contractor shall indemnify 

and defend the Indemnified Parties for the concurrent negligence 

of the Indemnitor only to the extent of the Indemnitor’s 

negligence.  The Contractor agrees to being added by the Owner 

as a party to any mediation, arbitration or litigation with third 

parties in which the Owner alleges indemnification or 

contribution from the Indemnitor.  The Contractor agrees that all 

of its Subcontractors of any tier will similarly stipulate in their 

subcontracts.  To the extent a court or mediator strikes any 

portion of this indemnification provision for any reason, all 

remaining provisions shall retain their vitality and effect.   

 

9.9.2 After mutual negotiation of the parties and by 

bidding on and executing this Contract, it is agreed that the 

above indemnification obligation shall not be limited by the 

amount or type of damages, compensation or benefits payable by 

or for the Contractor or a Subcontractor under workers’ 

compensation acts, disability benefit acts or other employee 

benefit acts in claims by an employee of the Contractor or a 

Subcontractor of any tier against any person or entity 

indemnified under this Paragraph 9.9.  For the sole purpose of 

effecting indemnification obligations under this Contract and not 

for the benefit of any third parties unrelated to the School 

District, the Contractor specifically and expressively waives any 

immunity that may be granted it under Title 51 RCW, “Industrial 

Insurance.”   
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9.10 Records.  The Contractor shall maintain and preserve 

books, ledgers, records, estimates, correspondence, logs, 

schedules, electronic data and other documents relating or 

pertaining to the costs and/or performance of the Contract 

("records").  Within seven (7) days of the School District's 

request, the Contractor shall make available at the Contractor's 

office all records for inspection, audit and reproduction 

(including electronic reproduction) by the School District's 

representatives.  These requirements apply to each Subcontractor 

of any tier.  The Contractor agrees, on behalf of itself and 

Subcontractors of any tier, that the invocation of any rights under 

RCW 42.56 shall initiate an equivalent right to disclosures from 

the Contractor and Subcontractors of any tier for the benefit of 

the School District. 

 

ARTICLE 10 

CONSTRUCTION NOT BY THE CONTRACTOR 

 

10.1 The School District may perform construction or 

operations related to the Project with its own forces and to award 

separate contracts in connection with other portions of the 

Project or other construction or operations on the site under 

contractual conditions consistent with those of the Contract 

Documents. 

 

10.2 The Contractor shall afford the School District and 

separate contractors reasonable opportunity for the introduction 

and storage of their materials and equipment and performance of 

their activities, and shall connect and coordinate the Contractor’s 

construction and operations. 

 

ARTICLE 11 

CHANGES IN THE WORK 

 

11.1 The School District, without invalidating the Contract, 

may order changes in the Work consisting of additions, deletions 

or modifications ("Changes"), and the Contract Sum and 

Contract Time will be adjusted accordingly.  Changes in the 

Work, the Contract Sum and/or the Contract Time shall be 

authorized only in writing, through a Change Order or a 

Construction Change Authorization or Directive. 

 

 11.1.1 Change Orders.  A Change Order is a written 

instrument signed by the School District and the Contractor 

stating their agreement upon a Change in the Work; the amount 

of any adjustment in the Contract Sum and the extent of any 

adjustment in the Contract Time. 

 

 11.1.2 Construction Change Authorizations and 

Construction Change Directives.  A Construction Change 

Authorization ("CCA") is a written order prepared and signed by 

the School District that authorizes a Change in the Work.  A 

Construction Change Directive ("CCD") is a written order 

prepared and signed by the School District that directs a Change 

in the Work.  Both a CCA and a CCD will state a proposed basis 

for any adjustment in the Contract Sum and/or Contract Time.  A 

CCA or a CCD is used in the absence of total agreement on the 

terms of a Change Order.  As soon as possible, and within seven 

(7) days of receipt of a CCA or CCD, the Contractor shall advise 

the School District in writing of the Contractor's agreement or 

disagreement with the cost or the method, if any, provided in the 

CCA or CCD for determining the proposed adjustment in the 

Contract Sum or Contract Time.  If the Contractor agrees with 

the cost or method, the CCA or CCD becomes an agreed Change 

Order.  If the Contractor disagrees, it shall nonetheless promptly 

proceed with a CCD but the Contractor is not obliged to proceed 

with a CCA. 

 

11.2 Costs of Changes and Claims.  If the parties cannot 

agree on the cost or credit to the School District from a Change 

in the Work, the Contractor and all affected Subcontractors of 

any tier shall keep and present an itemized accounting with 

supporting data.  The total cost of any Change or Claim shall be 

limited to the reasonable value of the direct labor costs, material 

costs, construction equipment usage costs for the actual time 

equipment appropriate for the Work is used solely on the Change 

in the Work, the cost of any change in insurance. Subcontractor 

costs, and a Fee for all combined overhead and profit, including 

impact costs of any kind limited to twelve percent (12%) of the 

cost for any materials or work performed by a Contractor's or 

Subcontractor's own forces, and eight percent (8%) of amounts 

due to lower-tier Subcontractors 

 

11.3 Claims for Concealed or Unknown Conditions.  If 

conditions unknown to the Contractor are encountered at the site 

that are (1) concealed physical conditions that differ materially 

from those indicated in the Contract Documents or (2) unknown 

physical conditions of an unusual nature that differ materially 

from those ordinarily found and generally recognized as inherent 

in activities of the character provided for in the Contract 

Documents, then the Contractor shall give written notice to the 

School District promptly before conditions are disturbed and in 

no event later than seven (7) days after the first observance of the 

conditions.  The Contractor shall make any Claim arising from 

such condition in accordance with the dispute resolution 

procedures of Article 19. 

 

ARTICLE 12 

TIME 

 

12.1 Delay. 

 

12.1.1 Time.  If, through no fault of the Contractor 

or a Subcontractor of any tier, the Work is delayed by changes 

ordered in the Work, unanticipated general labor disputes, fire, 

unforeseeable delay in deliveries, abnormal adverse weather 

conditions not reasonably anticipatable, unavoidable casualties 

or any other causes beyond the Contractor’s control, then the 

Contract Time shall be extended by Change Order to the extent 

the critical path is affected.   

 

12.1.2 Damages.  The Contractor and Sub-

contractors shall be entitled to damages for delay only where the 

School District’s actions or inactions were the actual, substantial 

cause of the delay and where the Contractor could not have 

reasonably avoided the delay by the exercise of due diligence.   

 

12.1.3 Contractor Delay.  If a delay was caused by 

the Contractor, a Subcontractor or any tier, or anyone acting on 
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behalf of any of them, the Contractor is not entitled to an 

increase in the Contract Time or Contract Sum. 

 

12.2 Completion and Liquidated Damages.  The timely 

completion of this Project is essential to the School District.  The 

School District will incur serious and substantial damages if 

Substantial Completion of the Work does not occur within the 

Contract Time.  The Contractor is responsible for actual 

damages for delay unless an amount is inserted on the cover 

page for liquidated damages, in which case the liquidated 

damage amount shall apply.  Liquidated damages shall not be 

affected by partial completion, occupancy, or beneficial 

occupancy. 

 

ARTICLE 13 

PAYMENTS AND COMPLETION 

 

13.1 Payments.  Progress payments will be made monthly 

for Work duly approved and performed during the calendar 

month preceding Application for Payment.  The Contractor 

shall submit a payment request in the agreed-upon amount, in 

the form of a notarized, itemized Application for Payment, 

the form of which has been approved by the School District.  

Among other things, the Application shall state that 

prevailing wages have been paid in accordance with the 

prefiled statement(s) of intent to pay prevailing wages on file 

with the School District and that all payments due 

Subcontractors from School District’s prior payments have 

been made.  THE SUBMISSIONS OF THIS APPLICATION 

CONSTITUTES A CERTIFICATION THAT THE WORK 

IS CURRENT ON THE PROGRESS SCHEDULE, unless 

otherwise noted on the Application.  No payment request 

shall include amounts the Contractor does not intend to pay to 

a Subcontractor.  Pursuant to RCW 60.28, the School District 

will reserve five percent (5%) from the moneys the 

Contractor earns on estimates during the progress of the 

Work, and the Contractor may retain payment of not more 

than five percent (5%) from the moneys earned by any 

Subcontractor, provided that the Contractor pays interest to 

the Subcontractor at the same interest rate it receives from its 

reserved funds. 
 

13.2 Withheld Payment.  The School District may 

withhold payment in whole or in part, or it may nullify the whole 

or part of a payment previously issued, on account of (1) 

defective Work not remedied, (2) claims or liens filed by third 

parties, (3) failure of the Contractor to make payments due to 

Subcontractors or for labor, materials or equipment, (4) damage 

to the School District or another contractor, (5) reasonable 

evidence that the work cannot be completed for the unpaid 

balance of the Contract Sum, (6) reasonable evidence that the 

unpaid balance would not be adequate to cover delay damages 

for which the Contractor is responsible, (7) failure to carry out 

the Work in accordance with the Contract Documents, or 

(8) liquidated damages.  The School District will provide the 

Contractor with written notice of its intent to implement this 

provision and provide details supporting the School District’s 

intention.  The Contractor will be afforded reasonable time 

following receipt of such notice to respond to or correct the 

circumstances provoking this action by the School District. 

 

13.3 Substantial Completion. 

 

 13.3.1 When the Contractor believes that the Work 

has achieved Substantial Completion, it shall notify the School 

District in writing.  When the School District agrees, it will issue 

a Certificate of Substantial Completion.   

 

13.3.2 Substantial Completion is the stage in the 

progress of the Work when the construction is sufficiently 

complete, in accordance with the Contract Documents, so the 

School District can fully utilize the Work (or a designated 

portion) for its intended use.  All Work other than incidental 

corrective or punchlist work and final cleaning shall have been 

completed.  The Work is not Substantially Complete if all 

systems and parts affected by the Work are not usable, any 

required occupancy or use permit has not been issued, or if 

utilities affected by the Work are not connected and operating 

normally.  The fact that the School District may use or occupy 

some or all of the Work does not indicate that the Work is 

Substantially Complete, nor does it toll or change any liquidated 

damages due the School District. 

 

 13.3.3 Immediately before any occupancy, the 

School District will schedule a review of the area to be occupied.  

Representatives of the School District and the Contractor will 

jointly tour the area and record items still remaining to be 

finished and/or corrected.  The Contractor shall promptly supply 

and install any such items as well as items missed by the 

inspection but required or necessary for Final Completion as a 

part of the Contract Sum. 

 

13.4 Final Completion. After the Contractor has 

notified the School District that the Work has been concluded, 

and the Contractor has submitted the items listed below as may 

be required at the discretion of the School District, the School 

District will determine in writing that Final Completion has 

occurred. 

 

 .1 A final Application for Payment. 

 

 .2 An affidavit that all payrolls, bills for 

materials and equipment, and other indebtedness connected with 

the Work for which the School District or its property might in 

any way be responsible or encumbered, have been paid or 

otherwise satisfied. 

 

 .3 Consent of surety to final payment. 

 

 .4 A certificate evidencing that insurance 

required by the Contract Documents to remain in force after final 

payment is currently in effect and will not be cancelled or 

allowed to expire until at least thirty (30) days’ prior written 

notice has been given to the School District. 

 

 .5 A written statement that the Contractor knows 

of no substantial reason why the insurance will not be renewable 

to cover the period required by the Contract Documents. 
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 .6 Other data establishing payment or 

satisfaction of or protection (satisfactory to the School District) 

against all obligations, such as receipts, releases and waivers of 

liens and claims. 

 

 .7 Pursuant to RCW 39.12.040, an "Affidavit of 

Wages Paid" from the Contractor and from each Subcontractor 

certified by the Industrial Statistician of the Department of Labor 

and Industries, with the fees paid by the Contractor or 

Subcontractor. 

 

 .8 A certified statement that the Contractor has 

closed all necessary permits or otherwise met the requirements 

of all governing jurisdictions related to the Project. 

 

 .9 Pursuant to RCW 60.28.020, certificates from 

the Department Revenue and the Department of Labor and 

Industries. 

 

 .10 Pursuant to RCW 50.24, a certificate from the 

Department of Employment Security. 

 

 .11 All deliverables required by the Contract 

Documents. 

 

 .12 A certification that the materials in the Work 

are “lead-fee” and “asbestos-free”. 

 

 .13 A legible hard copy of the as-built drawings. 

 

13.5 Final Acceptance and Final Payment. 

 

 13.5.1 Neither Final Payment not any retained 

percentage shall become due until the School District’s Board of 

Directors has formally accepted the Project (“Final 

Acceptance”).  Pursuant to RCW 60.28, completion of the 

Contract Work shall occur at Final Acceptance. 

 

13.5.2 If any Subcontractor of any tier refuses to 

furnish a release or waiver required by the School District, the 

School District may retain such amount as to defray the cost of 

foreclosing the liens of such claims and to pay attorneys’ fees, 

the total of which shall be no less than 150% of the claimed 

amount.  If any such lien remains unsatisfied after all payments 

are made, the Contractor shall refund to the School District all 

moneys that the later may be compelled to pay in discharging 

such lien, including all costs and reasonable attorneys’ fees. 

 

13.6 Waivers. 

 

 13.6.1 Final Payment by School District.  The 

making of final payment constitutes a waiver of claims by the 

School District except those arising from (1) liens, claims, 

security interests, or encumbrances arising out of the Contract 

and unsettled; (2) failure of the Work to comply with the 

requirements of the Contract Documents; (3) Work subsequently 

found to be substandard and/or deficient; or (4) terms of 

warranties required by the Contract Documents or law. 

 

 13.6.2 Final Payment to Contractor.  Acceptance of 

final payment by the Contractor shall constitute a waiver of 

Claims except those previously made in writing and specifically 

identified as unsettled on the final Application for Payment. 

 

 13.6.3 Change Orders.  The execution of a Change 

Order constitutes a waiver of Claims by the Contractor arising 

out of the Work to be performed or deleted pursuant to the 

Change Order, except as specifically described in the Change 

Order.   

 

13.6.4 Reservation of Rights.  If the Contractor adds 

to a Change Order, a Construction Change Directive, or any 

other document a reservation of rights that has not been initialed 

by the School District, any amounts previously agreed shall be 

considered disputed and not yet payable unless the costs are re-

negotiated or the reservation is withdrawn or changed in a 

manner satisfactory to and initialed by the School District. 

 

13.6.5 Failure to Exercise.  The School District’s 

failure to exercise any of its rights under this Contract shall not 

constitute a waiver of any past, present or future right or remedy.  

Any waiver by the School District of any right or remedy under 

this Contract must be in writing and shall apply only to the right 

or remedy specified. 

 

13.7 Warranty of Title.  The Contractor warrants and 

guarantees that title to the Work, materials and equipment 

covered by an Application for Payment, whether or not 

incorporated in the Project, will pass to the School District no 

later than the time of payment, free and clear of liens. 

 

ARTICLE 14 

PROTECTION OF PERSONS AND PROPERTY 

 

14.1 The Contractor shall be solely responsible, and the 

School District shall not have responsibility, for all aspects of 

safety.  The Contractor shall take reasonable precautions for 

safety on site, and shall provide reasonable protection to prevent 

damage, injury or loss to persons or property. 

 

14.2 The Contractor shall not be required to perform without 

consent Work relating to asbestos or polychlorinated biphenyl 

("PCB"), unless identified as such in the Contract Documents. 

 

ARTICLE 15 

INSURANCE AND BONDS 

 

15.1 Contractor’s Liability Insurance.  The Contractor 

shall purchase and maintain an occurrence-based Commercial 

General Liability Insurance Policy with limits of liability 

insurance not less than those described herein and shall name the 

School District as an additional insured.  The Contractor’s policy 

shall be primary, and any School District policies excess.  Before 

commencing the Work or exposure to loss can occur, the 

Contractor shall furnish the School District with a signed 

Certificate of Insurance in a form reasonably acceptable to the 

School District as evidence of all insurance required by the 

Contract Documents.  Coverage shall be maintained without 
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interruption from the date of commencement of the Work until 

no earlier than the date of Final Acceptance.   

 

15.2 Property Insurance.  The School District shall insure 

the property in the amount of its insurable replacement cost, 

including additions and alterations, against "all risks" of physical 

loss.  The policies shall inure to the benefit of the School District 

only.  Upon the occurrence of an insured loss, the School District 

shall have the power to adjust and settle any loss with the 

insurers.  The Contractor shall bear the risk of any loss, damage 

or destruction to its own property to the extent that it will not be 

incorporated in the Work, including but not limited to loss from 

theft or vandalism.  Any insurance provided by the School 

District will not cover any such loss, damage or destruction. 

 

15.3 Minimum Coverages.  The School District’s 

specification or approval of the insurance in this Contract or of 

its amount shall not relieve or decrease the liability of the 

Contractor under the Contract Documents or otherwise.  

Coverages are the minimum to be provided and are not 

limitations on liability under the Contract, indemnification, or 

applicable law provisions.  The Contractor may, at its expense, 

purchase larger coverage amounts or additional insurance. 

 

15.4 Waiver of Rights.  The School District and Contractor 

waive all rights against each other for losses and damages caused 

by any of the perils covered by the policies of insurance 

provided in response to Paragraph 15.2 and any other property 

insurance applicable to the Work, and also waive such rights 

against the Subcontractors, Architect and consultants and other 

parties named as insureds in such policies for losses and 

damages so caused.  Each subcontract shall contain similar 

waiver provisions by the Subcontractor in favor of the School 

District, Contractor, Architect, consultants and all other parties 

named as insureds.  None of the above waivers shall extend to 

the rights that any of the insured parties may have to the 

proceeds of insurance held by the School District as Trustee or 

otherwise payable under any policy so issued. 

 

15.5 Additional Insureds.  The School District shall be 

named as an additional insured on the Contractor’s policies other 

than Workers’ Compensation.  The Contractor’s policies shall 

contain a provision that the School District shall be given thirty 

(30) days’ written notice by certified mail before cancellation of 

any insurance or reduction of the amount thereof, or any 

alteration, modification or restriction thereof. 

 

15.6 Payment and Performance Bond.  The Contractor 

shall secure and deliver to the School District a payment and 

performance bond in the amount of the Contract Sum within 

fourteen (14) days of issuance of the Notice of Intent to Award 

Contract.  The bond shall be in a form complying with 

RCW 39.08 and with a surety approved by the School District.  

When the Contract Sum is $35,000 or less, at the option of the 

Contractor, the School District may, in lieu of a bond, retain fifty 

percent (50%) of the Contract Sum for a period of sixty (60) days 

after the date of Final Acceptance, or until receipt of all 

necessary releases, whichever is later. 

 

ARTICLE 16 

CORRECTION OF WORK 

 

16.1 The Contractor shall promptly correct Work rejected or 

failing to conform to the requirements of the Contract 

Documents at any time through a period of one (1) year from the 

date of Substantial Completion of the Contract or by terms of a 

longer manufacturer’s warranty or an applicable special warranty 

required by the Contract Documents. 

 

16.2 If the Contractor fails to carry out or correct Work that 

is not in accordance with the Contract Documents, the School 

District may, by written order, require the Contractor to stop the 

Work or any portions thereof until the cause for the order has 

been eliminated, and the School District may take over and 

correct some or all of the non-conforming Work at the 

Contractor’s cost.. 

 

16.3 Nothing in this Article shall be construed to establish a 

period of limitation with respect to other obligations that the 

Contractor might have under the Contract Documents. 

 

ARTICLE 17 

MISCELLANEOUS PROVISIONS 

 

17.1 Applicable Law.  This Contract shall be governed by 

the internal law of the State of Washington, without regard to its 

choice-of-law provisions. 

 

17.2 Compliance with Law.  The Contractor shall give 

notices and comply with applicable laws, rules, regulations and 

orders of public authorities, including but not limited to RCW 

39.06 and RCW 18.27 (Registration), RCW 49.60 

(Discrimination), RCW 70.92 (Aged and Handicapped Persons), 

WAC 296-155 (Safety Standards), RCW 50.24 (Unemployment 

Compensation), RCW 51 (Industrial Insurance); RCW 82 (State 

Excise Tax Registration), RCW 39.12.065(3) (prevailing wage 

violations), Drug-Free Workplace Act of 1988 (Drug-Free 

Workplace), RCW 9.41.280 (Weapons), and RCW 49.26 (any 

asbestos removal).  Smoking or use of any kind of lighted 

smoking equipment, material or smokeless tobacco products is 

prohibited on all School District property. 

 

17.3 Assignment.  The Contractor shall not let, assign or 

transfer this Contract, or any interest in it or part of it, without 

the written consent of the School District. 

 

17.4 School District Site Rules.  The Contractor shall 

comply with the School District’s site and conduct rules. 

 

17.5 Survival of Clauses.  The warranty, dispute resolution, 

and indemnification provisions of this Contract shall survive the 

termination, cancellation or expiration of this Contract. 

 

17.6 Writing Required.  No addition to or modification of 

this Contract or waiver of any provisions of this Contract shall 

be binding on either Party unless explicitly made in writing and 

executed by the Contractor and the School District. 
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ARTICLE 18 

TERMINATION OF THE CONTRACT 

 

18.1 Termination for Cause by the Contractor.  If the 

School District fails to make payment of undisputed amounts for 

a period of sixty (60) days through no fault of the Contractor, the 

Contractor may, upon seven (7) additional days’ written notice 

(during which time the School District has the right to cure), 

terminate the Agreement and recover from the School District 

payment for all Work executed in accordance with the Contract 

Documents. 

 

18.2 Termination for Cause by School District.  The 

School District may, upon seven (7) days’ written notice to the 

Contractor, terminate without prejudice the whole or any portion 

of the Work for cause, including but not limited to the 

Contractor's material breach of this Contract;  failure to 

prosecute the Work or any portion thereof with sufficient 

diligence to ensure the Substantial Completion of the Work 

within the Contract Time; failure to supply a sufficient number 

of properly skilled workers or proper materials; material 

disregard of laws, ordinances, rules, regulations or orders of any 

public authority having jurisdiction; being adjudged bankrupt, 

making a general assignment for the benefit of its creditors, or 

having a receiver being appointed on account of the Contractor's 

insolvency; or failure to comply with RCW 28A.400.330 

(generally, worker having contact with children who has been 

found guilty of a felony crime involving children). 

 

18.3 Termination for Convenience by the School District.  

The School District may, at any time upon seven (7) days’ 

written notice to the Contractor, terminate (without prejudice to 

any right or remedy of the School District) the whole or any 

portion of the Work for the convenience of the School District.  

The School District shall be liable to Contractor only for (1) the 

amount reasonably incurred to date and due under this Contract 

for the performance of the Work terminated and (2) other pre-

approved costs, consistent with Paragraph 11.2, necessary and 

reasonably incurred in connection with the termination.   

 

18.4 Effects of Termination. 

 

 18.4.1 The total sum to be paid to the Contractor 

under this Article shall not exceed the Contract Sum as reduced 

by the amount of payments otherwise made and shall be the 

Contractor’s sole entitlement in the event of termination. 

 

 18.4.2 Unless the School District directs otherwise, 

after receipt of a Notice of Termination by the School District, 

the Contractor shall: promptly stop Work as specified in the 

Notice of Termination; place no further orders or subcontracts, 

except as necessary for completion of non-terminated Work; 

procure cancellation of all orders and subcontracts to the extent 

related to the performance of terminated Work; assign to the 

School District all of the Contractor’s right, title and interest 

under all orders and subcontracts, with the School District’s 

approval, settle outstanding liabilities and claims arising out of 

the termination of orders and subcontracts not assigned to the 

School District; transfer title and deliver to the entity or entities 

designated by the School District the fabricated or unfabricated 

parts, Work in process or completed, partially completed 

supplies and equipment, materials, parts, tools, dies, jigs and 

other fixtures, completed Work, supplies and other material 

produced as part of, or acquired in connection with the 

performance of, the Work terminated, and the completed or 

partially completed plans, drawings, information and other 

property related to the Work; take such action as may be 

necessary or directed by the School District to preserve and 

protect the Work and property related to this Project in the 

possession of the Contractor in which the School District has an 

interest; and continue performance only to the extent not 

terminated. 

 

18.5 Suspension.  The School District may, at its option and 

at any time, suspend the Contractor’s performance of some or all 

of the Work.  The School District will give the Contractor notice 

of any such suspension, including the scope of the suspension 

and the School District’s estimate of the duration of such 

suspension.  During the period of suspension, the Contractor 

shall use its best efforts to minimize costs associated with such 

suspension and to protect and maintain the Work.  As full 

compensation for any such suspension, the Contractor will be 

eligible for an equitable adjustment, which shall not include 

consequential or indirect damages.  Upon receipt of the School 

District’s notice to resume the suspended performance, the 

Contractor shall immediately resume performance to the extent 

required in the notice. 

 

ARTICLE 19 

DISPUTE RESOLUTION 

 

19.1 All claims, disputes and other matters in question of the 

Contractor, direct or indirect, arising out of, or relating to, the 

Contract Documents or the breach thereof ("Claims") shall be 

decided exclusively by the following dispute resolution 

procedure.  Failure to comply with the requirements of this 

Article 19 shall constitute waiver of claim. 

 

19.2 Notice of Claim.  The Contractor shall submit notice 

of all Claims to the School District in writing within seven (7) 

days of the event giving rise to them and shall include a 

reasonable description of the event and its probably effect. 

 

19.3 Claim Submission.  Within thirty (30) days of the 

effective date of submitting the notice in Paragraph 19.2, the 

Contractor shall provide the School District with a written Claim 

that includes a clear description of the Claim, all changes in cost 

and in time (direct, indirect, impact, consequential, and 

otherwise) to which the Contractor and Subcontractors of any 

tier are entitled, and data supporting the Claim.  No act, 

omission, or knowledge, actual or constructive, of the School 

District or any Architect shall in any way be deemed to be a 

waiver of the requirement for a timely written notice and a 

timely written Claim unless the School District and the 

Contractor sign an explicit, unequivocal written waiver. 

 

19.4 Effective Date.  Unless otherwise specified in the 

Contract Documents, the effective date of any notice or request 

given in connection with this Contract shall be the date on which 

it is delivered to the School District. 
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19.5 Informal Resolution.  The School District will make a 

determination of the Claim submitted.  If the Contractor 

disagrees with the determination and wishes to pursue the Claim 

further, the Contractor must, within fourteen (14) days of receipt 

of the determination, provide the School District with a written 

request that a representative of the Contractor, any Architect, and 

the School District meet, confer, and attempt to resolve the 

claim.  This meeting will then take place at mutually convenient 

time and place within fourteen (14) days of the Contractor’s 

request. 

 

19.6 Mediation. The Contractor may not bring any 

litigation against the School District unless the Claim is first 

subject to mediation under the Construction Industry Mediation 

Procedures of the American Arbitration Association ("AAA").  

This requirement cannot be waived except by an explicit written 

waiver signed by the School District and the Contractor.  To 

initiate the mediation process, the Contractor shall submit a 

written mediation request to the School District within thirty (30) 

days after the meeting undertaken in Paragraph 19.5.  If the 

parties are unable to agree upon a mediator within thirty (30) 

days after the School District's receipt of the written request for 

mediation, either party may submit a request for mediation to the 

AAA.  An officer of the Contractor and the Superintendent or 

designee of the School District, both having full authority to 

settle the Claim, must attend the mediation session.  To the 

extent there are other parties in interest, such as Subcontractors 

and insurers, their representatives, with full authority to settle the 

Claim, shall also attend the mediation session.  All unresolved 

Claims in the Project shall be considered at a single mediation 

session that shall occur prior to Final Acceptance by the School 

District. 

 

19.7 Litigation.  The provisions of Paragraphs 19.1, 19.2, 

19.5, and 19.6 are each a condition precedent to the Contractor 

bringing litigation.  All unresolved Claims of the Contractor 

shall be waived and released unless the Contractor has strictly 

complied with the time limits of the Contract Documents, and 

litigation is served and filed within 120 days after the Date of 

Substantial Completion as designated in writing by the School 

District.  This requirement cannot be waived except by an 

explicit written waiver signed by the School District and the 

Contractor.  The pendency of mediation shall toll this filing 

requirement. 

 

19.8 Maintenance of Responsibilities.  The Parties shall 

diligently carry on their respective obligations and 

responsibilities and maintain the Progress Schedule during any 

dispute resolution proceedings, unless otherwise agreed by both 

Parties in writing. 

 

19.9 Waiver.  The requirements of Article 19 cannot be 

waived except by an explicit written waiver signed by the School 

District and the Contractor.  The fact that the School District and 

the Contractor may continue to discuss or negotiate a Claim that 

has or may have been defective or untimely under the Contract 

Documents shall not constitute waiver of the provisions of the 

Contract Documents unless the School District and Contractor 

sign an explicit, unequivocal written waiver approved by the 

School District’s Board of Directors. 
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SECTION   007343 

PREVAILING WAGE RATE INFORMATION 

PART 1 - GENERAL 

1.01 PREVAILING WAGE RATE INFORMATION 

A. The following prevailing wage rate information is provided in accordance with RCW 39.12.030: 

1. Pursuant to RCW 39.12, no worker, laborer, or mechanic shall be paid less than the 

“prevailing rate of wage” in effect on the Bid Date.  The Bid Date is December 1, 2023. 

2. Prevailing wage rate information for journeymen and apprentices is available at the 

Washington State Department of Labor and Industries website at 

www.lni.wa.gov/tradeslicensing/prevwage. 

3. The project site is located in King County. 

4. Prevailing wage rate information applicable to this project is available for viewing with 

advanced notice at the Auburn School District Purchasing Services Office, located in the 

Auburn School District Administration Building, 915 Fourth Street N.E., Auburn, WA  

98002. 

5. A copy of the applicable prevailing wage rate information will sent by U.S. Mail to bidders 

upon request. 

PART 2 - PRODUCTS 

(Not Used). 

PART 3 - EXECUTION 

(Not Used). 

END OF SECTION   007343 

http://www.lni.wa.gov/tradeslicensing/prevwage
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SECTION   011000 

SUMMARY 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Project Meetings. 

B. Contractor's Use of the Premises. 

C. Project Cleaning. 

D. Acceptance of the Site. 

E. Contractor's Work and Responsibilities. 

F. Permits and Fees. 

G. Time of Completion. 

H. Close-Out. 

1.02 WORK COVERED BY THE CONTRACT 

A. The work of this contract comprises: 

1. Demo of existing receptacles. 

2. Extend circuit with new receptacle at LFD location. 

3. Provide extension box and blank faceplate at existing receptacle location. 

4. Installation of OFCI LFD’s, mounts, and other tertiary technology. 

5. Provide pathways and network cabling and connectivity for LFD. 

6. Provide network patching. 

B. Site Address:  Various Locations. 

1.03 CONTRACT TYPE 

A. Complete the work under a single fixed-price contract. 

1.04 PROJECT MEETINGS 

A. Meet with the Owner and Architect prior to starting work on-site to review project schedule and 

completion of the Work. 

B. Meet with the Owner and Architect at times during the course of the Work as deemed necessary to 

review the project and to coordinate work. 

C. Provide Owner daily update on progress of work. 
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1.05 OWNER'S USE OF PREMISES 

A. Owner’s personnel, students, parents, and community members will be at the Building(s) during the 

construction time period.  Coordinate with Owner to minimize disruption of Owner’s ongoing 

activities at the site. 

B. Owner's personnel and separate contractors may be performing ongoing maintenance and 

improvements at the site during the construction time period.  Cooperate with Owner and separate 

contractors to minimize disruption of Owner’s ongoing maintenance activities and work independent 

of the work under this contract. 

 

1.06 CONTRACTOR'S USE OF PREMISES 

A. Monitor and secure buildings to prevent unauthorized access.  Inspect premises at end of each 

workday to ensure doors are locked and exterior openings are closed and secure. 

B. Contractor shall be fully responsible for damage or loss that occurs to existing facilities and public as 

a result of the work performed.  Conduct operations in such a manner as to avoid damage to existing 

structures, walks, curbs, paving, grass areas, plantings, fences, and other improvements that are to 

remain. 

C. Tobacco use and open fires are not permitted on the project sites. 

D. Assume full responsibility for protection and safekeeping of products stored at the sites. 

E. Do not shut down building or site systems without approval of Owner.  Building and site systems 

include but are not limited to irrigation, heating, air conditioning, ventilation, water, sewer, 

telephones, fire alarm, electrical power, lighting, communications, clocks and mechanical controls 

systems. 

F. Do not use Owner's garbage and recycle dumpsters. Contractor shall dispose of all trash/recyclable 

material off-site.  

G. Keep existing driveways, fire lanes, and entrances serving the premises clear.  Do not use these areas 

for parking or storage of materials. 

H. Confine materials, equipment, storage, staging area and refuse to within site. 

I. Perform work in a manner that does not interrupt, interfere with, or create an unsafe condition for 

neighbors and the public.  Take measures to ensure the safety of the public. 

J. Provide the necessary protection and replace, repair, or restore damaged surfaces to their original 

condition; the expense of such work shall be borne by the Contractor. 

J. Cooperate with Owner's personnel and other workers under contract with Owner during construction 

operations to minimize disruptions of other operations at and around the project site. 
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1.07 PROJECT CLEANING 

A. Keep work areas clean.  Do not allow accumulation of scrap, debris, waste materials, or other items.  

At Substantial Completion, remove tools, equipment, materials, and debris. 

B. Cleaning of work area shall be completed daily prior to leaving the site. Ceiling tiles and access 

hatches and other items shall be closed, replaced and stored each night. 

1.08 ACCEPTANCE OF SITE 

A. Accept sites in "as-is" condition. 

1.09 CONTRACTOR'S WORK & RESPONSIBILITIES 

A. Contractor's work and responsibilities include, but are not limited to, the following: 

1. Providing and paying for labor, materials, equipment, tools, machines, facilities, and services 

necessary for proper execution and completion of the Work. 

2. Paying required taxes. 

3. Securing and paying for, the following items as necessary for proper execution and 

completion of the Work. 

a. Permits, except as noted in paragraph 1.10. 

b. Fees. 

c. Licenses. 

d. Inspections, unless otherwise noted. 

e. Prevailing wage certifications. 

4. Giving required notices. 

5. Enforcing strict discipline and good order among employees. 

1.10 PERMITS AND FEES 

A. General: 

1. The Contractor shall obtain permits necessary for the execution of the Work and pay permit 

and miscellaneous fees required by but not limited to the following:  City of Auburn and 

State of Washington Department of Labor and Industries. 

2. The Contractor shall coordinate and schedule work with permitting agencies necessary for 

completion of the Work. 

3. Contractor shall be responsible for providing information, documents, and fees to the 

permitting agencies as necessary to obtain and coordinate permits. 

1.11 PROJECT SCHEDULE AND TIME OF COMPLETION 

A. Contractor may begin work at the sites starting on the date of the Notice to Proceed. 

B. Work shall take place Monday – Friday after school hours and during non-school days: 

a. The following start times are estimated, coordinate with the district prior to scheduling work.  
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i. Lakeland Hills ES: start after 3:30pm  

ii. Arthur Jacobsen ES: start after 4:00pm  

iii. Mount Baker MS: start after 2:30pm  

iv. Auburn HS & Auburn Mountainview HS: start after 3:00pm  

b. Non-school days: 

i. Winter Break: December 23– 31, 2024 and January 1 – 3, 2025 

ii. MLK: January 20, 2025 

iii. Presidents Day February 17/Mid-Winter Break: February 18 – 21, 2025 

iv. Spring Break: April 7 – 11, 2025 

v. Juneteenth: June 19, 2023 

vi. Last Day of School: June 23, 2025 (pending snow days) 

C. The Work of this Contract shall be Substantially Complete on or before Friday, August 15, 2025.   

D. The Contractor shall achieve Final Acceptance not later than 30 days after the date of Substantial 

Completion. 

The Work of this Contract shall be Substantially Complete on or before Friday, August 15, 2025.   

E. The Contractor shall achieve Final Acceptance not later than 30 days after the date of Substantial 

Completion. 

PART 2 - PRODUCTS 

(Not Used). 

PART 3 - EXECUTION 

(Not Used). 

END OF SECTION   011000 
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SECTION  012300 

ALTERNATES 

 

PART 1 - GENERAL  

1.1  RELATED DOCUMENTS  

A. Drawings and general provisions of the Contract, including General and Supplementary Conditions and 

other Division 01 Specification Sections, apply to this Section.  

1.2  SUMMARY  

 A.  Section includes administrative and procedural requirements for alternates.  

1.3  DEFINITIONS  

A. Alternate: An amount proposed by bidders and stated on the Bid Form for certain work defined in the 

bidding requirements that may be added to or deducted from the base bid amount if Owner decides to accept 

a corresponding change either in the amount of construction to be completed or in the products, materials, 

equipment, systems, or installation methods described in the Contract Documents.  

1. Alternates described in this Section are part of the Work only if enumerated in the Agreement.  

2. The cost or credit for each alternate is the net addition to or deduction from the Contract Sum to 

incorporate alternate into the Work. No other adjustments are made to the Contract Sum.  

1.4  PROCEDURES  

A. Coordination: Revise or adjust affected adjacent work as necessary to completely integrate work of the 

alternate into Project.  

1. Include as part of each alternate, miscellaneous devices, accessory objects, and similar items 

incidental to or required for a complete installation whether or not indicated as part of alternate.  

B. Notification: Immediately following award of the Contract, notify each party involved, in writing, of the 

status of each alternate. Indicate if alternates have been accepted, rejected, or deferred for later 

consideration. Include a complete description of negotiated revisions to alternates.  

C. Execute accepted alternates under the same conditions as other work of the Contract.  
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D. Schedule: A schedule of alternates is included at the end of this Section. Specification Sections 

referenced in schedule contain requirements for materials necessary to achieve the work described under 

each alternate.  

PART 2 - PRODUCTS (Not Used)  

PART 3 - EXECUTION  

3.1  SCHEDULE OF ALTERNATES  

A. Add Alternate No. 1: Newline Display Management System  

1. Base Bid: Non-perform the indicated scope of work.  

2. Add Alternate: Enroll large format displays into Newline Display Management software system as 

specified in Specification Section 274100.  

 

 

 

 

END OF SECTION 012300 
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SECTION  012500 

SUBSTITUTIONS 

 

PART 1 - GENERAL 

1.01 SUBMITTALS 

A. Substitution Request Submittal:  The Architect/Engineer will consider requests for substitution if 

received during the bidding period as prescribed in the Instructions to Bidders, and within 30 days 

after commencement of the Work only when the "Conditions" stated in Paragraph 2.01A of this 

Section are met.  Requests received more than 30 days after commencement of the Work may be 

considered or rejected at the discretion of the Architect/Engineer. 

1. Submit one copy of each request for substitution for consideration.  For Post-Bid substitution 

requests, submit requests in the form and according to procedures required for change-order 

proposals. 

2. Identify the product or the fabrication or installation method to be replaced in each request.  

Include related Specification Section and Drawing numbers. 

3. Form:  Complete the form included at the end of this section and submit with other required 

data. 

4. Provide complete documentation showing compliance with the requirements for 

substitutions, and the following information, as appropriate: 

a. Coordination information (including a list of changes or modifications needed to 

other parts of the Work and to construction performed by the Owner and separate 

contractors) that will be necessary to accommodate the proposed substitution. 

b. A detailed comparison of significant qualities of the proposed substitution with those 

of the Work specified.  Significant qualities may include elements, such as 

performance, weight, size, durability, and visual effect. 

c. Product Data, including Drawings and descriptions of products, and fabrication and 

installation procedures. 

5. Architect/Engineer's Action:  Substitution requests received during the Bidding period will be 

approved or denied by addenda. 

PART 2 - PRODUCTS 

2.01 SUBSTITUTIONS 

A. Conditions:  The Architect/Engineer will receive and consider the Contractor's request for substitution 

after the time stated in the "Instructions to Bidders" (seven days prior to bid opening) for reviewing 

substitutions, only in cases where the Contractor submits evidence satisfactory to the Architect when 

items 1, 2, 3, 4, plus at least one other, of the following conditions are satisfied, as determined by the 

Architect.  If the following conditions are not satisfied, the Architect will return the requests without 

action except to record noncompliance with these requirements. 

1. Specified products are unavailable through no fault of the Contractor. 

2. Extensive revisions to the Contract Documents are not required. 

3. Proposed changes are in keeping with the general intent of the Contract Documents. 
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4. The request is timely, fully documented, and properly submitted. 

5. The specified product or method of construction cannot be provided within the Contract 

Time.  The Architect/Engineer will not consider the request if the product or method cannot 

be provided as a result of failure to pursue the Work promptly or coordinate activities 

properly. 

6. The requested substitution offers the Owner a substantial advantage, in cost, time, energy 

conservation, or other considerations, after deducting additional responsibilities the Owner 

must assume.  The Owner's additional responsibilities may include compensation to the 

Architect for redesign and evaluation services, increased cost of other construction by the 

Owner, and similar considerations. 

7. The specified product or method of construction cannot receive necessary approval by a 

governing authority, and the requested substitution can be approved. 

8. The specified product or method of construction cannot be provided in a manner that is 

compatible with other materials and where the Contractor certifies that the substitution will 

overcome the incompatibility. 

9. The specified product or method of construction cannot provide a warranty required by the 

Contract Documents and where the Contractor certifies that the proposed substitution 

provides the required warranty. 

B. The Contractor's submittal and the Architect's acceptance of Shop Drawings, Product Data, or 

Samples for construction activities not complying with the Contract Documents do not constitute an 

acceptable or valid request for substitution, nor do they constitute approval. 

C. In making Request for Substitution, the Manufacturer or Contractor represents that: 

1. It has personally investigated proposed product and believes it to be equal or superior in all 

respects to that specified. 

2. It will coordinate installation of accepted substitution into work and guarantees to complete it 

in all respects.  It has outlined any changes required in accordance with form. 

3. It will provide the same guarantee for substitution as for specified product. 

4. It waives all claims for additional costs related to substitution which consequently became 

apparent. 

D. Substitution will not be considered if: 

1. It is indicated or implied on Shop Drawings or other Project data submittals, without proper 

notice shown on attached form. 

2. Acceptance will require substantial revisions or Contract Documents. 

PART 3 - EXECUTION (Not Used) 

 

END OF SECTION   012500 
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SECTION   012900 

PAYMENT PROCEDURES 

PART 1 - GENERAL 

1.01 SCHEDULE OF VALUES 

A. Coordinate preparation of the Schedule of Values with Application for Payment forms.  Submit 

schedule of values to the Architect not less than 14 days prior to the first application for payment. 

B. Format and Content:  

1. Provide a breakdown of the contract Sum in sufficient detail to facilitate continued evaluation 

of Applications for Payment and progress reports.  Coordinate with the Project Manual table 

of contents.  Break principal subcontract amounts down into several line items. 

2. Round amounts to nearest whole dollar; the total shall equal the Contract Sum. 

3. Provide a separate line item on the Schedule of Values for "Project Close-Out", equaling the 

3 percent of the Contract Amount as indicated in the General Conditions. 

4. Upon request of the Architect, submit further breakdown of the work in any of the Sections of 

the Project Manual. 

1.02 APPLICATIONS FOR PAYMENT 

A. The Contractor certifies that to the best of its knowledge, information, and belief, the work covered 

by each Application for Payment has been completed in accordance with the Contract Documents, 

that all amounts have been paid by the Contractor for work for which previous Applications for 

Payment were issued and payments received from the Owner, and that current payment is now due. 

B. Each Application for Payment shall be consistent with previous applications and payments as 

certified by the Architect and paid for by the Owner. 

C. Payment periods shall be calendar months. 

D. Use Auburn School District Application for Payment forms. 

E. Submit a signed copy of each Application for Payment to the Architect.  Applications for Payment 

may be submitted electronically.  All copies shall be complete, including attachments, when required. 

F. Initial Application for Payment:  Administrative actions and submittals that must precede submittal of 

the first Application for Payment include the following: 

1. Statement of Intent to Pay Prevailing Wages on Public Works contract, approved by the 

Department of Labor and Industries for the contractor and all subcontractors. 

2. List of subcontractors. 

3. List of principal suppliers and fabricators. 

4. Schedule of Values. 

5. Contractor's Baseline Construction Schedule. 

6. Copies of permits. 
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G. Final Payment Application:  See Sections 017700 and 017800 for administrative actions and 

submittals that must precede or coincide with submittal of the final Application for Payment. 

1.03 PAYMENT FOR STORED MATERIAL 

A. Payment for stored items will be subject to the following: 

1. On-Site Materials:  Progress payments shall be made for permanent materials and equipment 

to be incorporated in the work and properly stored on the project site with invoices from the 

original supplier provided to substantiate the value. 

2. Off-Site Materials:  No payment will be made for materials stored off-site. 

PART 2 - PRODUCTS 

(Not Used). 

PART 3 - EXECUTION 

(Not Used). 

 

END OF SECTION  012900 
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SECTION   013300 

SUBMITTAL PROCEDURES 

 

 

PART 1 - GENERAL 

 

1.01 CONTRACTOR'S CONSTRUCTION SCHEDULE 

A. Within 10 calendar days after the Notice to Proceed, the Contractor shall submit a construction 

schedule for the Work.  The schedule shall be in bar-graph format, or similar format approved by the 

Architect and Owner.  The schedule shall be time-scaled, with weekends and holidays shown.  

Durations shall be in workdays.  No on-site activity shall be of duration greater than fifteen workdays.  

Show all construction-related activities including activities such as mobilization, punch list 

completion, and project closeout. 

B. Contractor shall meet with the Architect and Owner to review the construction schedule and explain 

the Contractor’s approach to the scheduling and sequencing of the Work.  Within five days after the 

meeting, the Contractor shall adjust and resubmit the construction schedule to fairly incorporate 

comments by the Architect and Owner. 

PART 2 - PRODUCTS 

 (Not used). 

PART 3 - EXECUTION 

3.01 SUBMITTALS 

A. Submittals, Within 10 Days of Notice of Intent to Award Contract: 

1. Executed Agreement. 

2. Performance and Labor & Material Payment Bonds (State of Washington Statutory Form for 

Public Work, RCW 39.08) with certified copy of Power of Attorney from Attorney-in-Fact 

Executing bonds. 

3. Certified copies of Contractor's Liability Insurance Policies. 

4. List of subcontractors and major material suppliers. 

 

B. Submittals, within 10 Days After Notice to Proceed: 

1. Construction Schedule. 

2. Emergency telephone list for key personnel of Contractor and principal subcontractors. 

C. Submittals, Within 30 Days After Notice to Proceed: 

1. All submittals, shop drawings and product data. 
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D. Submittals, at least 14 days prior to the first Application for Payment: 

1. Schedule of Values. 

2. Retainage Agreement. 

E. Submittals to Precede or Accompany the first Application for Payment 

1. Statement of Intent to Pay Prevailing Wages on Public Works Contract: 

a. On form issued by the State of Washington, Department of Labor and Industries. 

b. One is required from the Contractor and one from each of the subcontractors who 

will provide labor on the project site. 

c. Completed forms shall be filed with the Industrial Statistician in Olympia for 

certification.  After certification, send a copy to the Owner and Architect.  The 

Contractor shall also post on the Project Site one certified copy of each Statement of 

Intent. 

d. For further information, phone the State of Washington Industrial Statistician. 

2. Copies of permits. 

END OF SECTION   013300 
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SECTION   013500 

SAFETY REQUIREMENTS 

 

 

PART 1 - GENERAL 

1.01 PRELIMINARY WORK 

A. Prior to the start of and during the course of the Work the Contractor shall make a thorough survey of 

each work site to determine all potential hazards.  Workers shall be made aware of those hazards and 

shall be instructed in procedures and the use of equipment for their protection.  The Contractor shall 

verify the location and condition ("live" or "dead") of all utilities on and near the work sites and take 

precautions to protect its employees, the general public, and the property. 

1.02 IMMINENT DANGER 

A. The Contractor shall be wholly responsible for any accidents (including death) occurring at any time 

during the progress of the work and until the final acceptance of the work by the Owner which may 

happen to any of its workers or those of any Subcontractor employed on the project, or for any 

damage or injuries (including death) which its work and operations may cause to the work being 

constructed, or to existing buildings, or to any tenants and occupants of the property, or of the 

adjoining properties, or to the public, or to any public or private property. 

1.03 SAFETY 

A. The Contractor shall ensure that all employees, visitors, subcontractor's employees, and suppliers' 

employees, while on the work site, comply with the requirements of WISHA, these requirements, and 

the safety precautions contained individual specification sections.  The Contractor shall promptly and 

fully comply with, execute and, without separate charge thereof to the Owner, shall enforce 

compliance with the provisions of the Washington Industrial Safety and Health Act of 1973, with 

particular attention paid but not limited to Chapter 296-155, WAC Safety Standards for Construction 

Work; with particular attention paid but not limited to Chapter 296-24 WAC General Safety and 

Health Standards; with particular attention paid but not limited to Chapters 296-27, 196-350 and 296-

360 WAC regarding Administrative Safety and Health Act Chapter 49-17 RCW, and any addenda 

thereto. 

B. The Contractor shall immediately advise the Owner of inspections conducted by WISHA at the work 

site and shall transmit copies of citations and violations to the Owner and Architect. 

1.04 SAFETY RESPONSIBILITIES 

A. Contractor shall be responsible to: 

1. Ensure compliance with these requirements, WISHA requirements, and other safety 

requirements. 

2. Authorize immediate action to correct substandard safety conditions. 

3. Review and act to ensure compliance with safety procedures with its supervisors, 

subcontractors, and suppliers. 
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4. Make thorough daily safety inspections of the work sites and immediately act to eliminate 

unsafe acts and unsafe conditions. 

5. Investigate work site accidents and recommend immediate corrective action. 

6. Assist in the preparation of accident investigation and reporting procedures. 

7. Be responsible for the control, availability, and use of safety equipment, including employee 

personal protective equipment. 

1.05 REQUESTS FOR VARIANCES 

A. Requests for variances to deviate from WISHA requirements must follow the current established 

procedures by that Agency. 

1.06 FAILURE TO COMPLY 

A. If the project is shut down due to the Contractor's failure to comply with the requirements of WISHA 

or other applicable safety requirements, no part of the time loss due to any such suspension of 

operations or stop orders shall be made the subject of a claim for extension of time or for increased 

cost or damage by the Contractor. 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 

END OF SECTION  013500 
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SECTION   015000 

TEMPORARY FACILITIES AND CONTROLS 

 

 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes requirements for construction facilities and temporary controls, including 

temporary utilities, support facilities, and security and protection. 

B. Description, General:  Unless otherwise noted, the temporary utilities described herein shall be 

provided by the Contractor.  Work and requirements include, but are not necessarily limited to, the 

following: 

1. Provide temporary devices, equipment, power and convenience utilities for use, convenience 

and safety of personnel engaged in the work of the Contract.  Installations of temporary 

utilities to be safe, non-hazardous and sanitary; they are to be protective of persons and 

property, and be free of deleterious effects. 

2. Locate temporary utilities where required; move to other locations on site should other 

circumstances develop during construction requiring such action. 

3. Make all service connections to existing services in approved manner, and in accordance with 

code requirements. 

4. Maintain and protect temporary utilities. 

5. Remove temporary utilities from site upon completion of the Project or when directed. 

C. Temporary utilities include, but are not limited to, the following: 

1. Temporary electric power and light needed beyond that provided by Owner. 

2. Ventilation. 

3. Telephone service. 

E. Security and protection facilities include, but are not limited to, the following: 

1. Temporary fire protection. 

2. Building security. 

3. Waste disposal services. 

4. Cleaning during construction. 

1.02 QUALITY ASSURANCE 

A. Regulations:  Comply with industry standards and applicable laws and regulations of authorities 

having jurisdiction including, but not limited to, the following: 

1. Building code requirements:  Local and state. 

2. Health and safety regulations. 

3. Utility company regulations. 

4. Police, fire department, and rescue squad rules. 

5. Environmental protection regulations. 
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PART 2 - PRODUCTS 

2.01 EQUIPMENT 

A. General:  Provide new equipment or undamaged, previously used equipment in serviceable condition.  

Provide equipment suitable for use intended. 

B. Electrical Power Cords:  Provide grounded extension cords.  Use hard-service cords where exposed to 

abrasion and traffic.  Provide waterproof connectors to connect separate lengths of electric cords if 

single lengths will not reach areas where construction activities are in progress.  Do not exceed safe 

length-voltage ratio. 

C. Lamps and Light Fixtures:  Provide general service incandescent lamps of wattage required for 

adequate illumination.  Provide guard cages or tempered-glass enclosures where exposed to breakage. 

D. Fire Extinguishers:  Provide hand-carried, portable, UL-rated, Class A fire extinguishers for 

temporary offices and similar spaces.  In other locations, provide hand-carried, portable, UL-rated, 

Class ABC, dry-chemical extinguishers or a combination of extinguishers of NFPA-recommended 

classes for the exposures. 

PART 3 - EXECUTION 

3.01 TEMPORARY UTILITIES 

A. Water for Construction Purposes-Existing Facilities:  Contractor may use existing water service, and 

Owner will pay usage costs. 

B. Temporary Electric Power Service:  Contractor may use existing facility power, and Owner will pay 

usage costs.  Take reasonable measures to conserve usage. 

C. Temporary Lighting:  Contractor may use existing facility lighting and Owner will pay usage costs.  

Take reasonable measures to conserve usage.  Where lighting is inadequate, provide temporary 

lighting that will provide adequate illumination for construction operations. 

D. Temporary Telephones:  Provide temporary telephone service throughout the construction period for 

all personnel engaged in construction activities.  Do not use Owner's existing system. 

3.02 SECURITY AND PROTECTION FACILITIES INSTALLATION 

A. Temporary Fire Protection:  Maintain existing fire-protection system.  Comply with NFPA 10 

"Standard for Portable Fire Extinguishers" and NFPA 241 "Standard for Safeguarding Construction, 

Alterations, and Demolition Operations". 

1. Locate fire extinguishers where convenient and effective for their intended purpose. 

2. Store combustible materials in containers in fire-safe locations outside of existing building. 

3. Maintain unobstructed access routes for fighting fires.   

4. Prohibit smoking on Auburn School District property. 
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B. Security Access:  The Owner will check out two gate keys to the Contractor at the commencement of 

the project.  The keys shall be returned at Substantial Completion.  The Contractor shall maintain 

control of the keys at all times and shall not loan keys to any subcontractor or supplier.   

C. Cleaning During Construction: 

1. Do not use Owner’s garbage and recycle dumpsters. 

2. Execute daily cleaning.  Keep work area free from accumulation of construction waste 

materials and rubbish. 

3. Provide on-site containers for collection of waste materials, debris, and rubbish. 

4. Remove all waste materials, debris and rubbish from site periodically and dispose of at legal 

disposal areas away from the site, at Contractor's expense. 

5. Clean interior spaces at the end of each shift. 

6. Clean tires of all vehicles leaving the site to avoid tracking dirt and debris into City Right of 

Way.  Sweep City Right of Way as required by City of Auburn to keep clean. 

 

END OF SECTION   015000 
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SECTION   016000 

PRODUCT REQUIREMENTS 

 

 

PART 1 - GENERAL 

1.01 SUMMARY 

A. This Section includes administrative and procedural requirements governing the Contractor's 

selection of products for use in the Project. 

1.02 QUALITY ASSURANCE 

A. Provide products of the same kind from a single source. 

B. Compatibility of Options:  When the Contractor is given the option of selecting between 2 or more 

products for use on the Project, the product selected shall be compatible with products previously 

selected, even if previously selected products were also options. 

1.03 PRODUCT DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products according to the manufacturer's recommendations, using means 

and methods that will prevent damage, deterioration, and loss, including theft. 

1. Deliver products to the site in an undamaged condition in the manufacturer's original sealed 

container or other packaging system, complete with labels and instructions for handling, 

storing, unpacking, protecting, and installing. 

2. Inspect products upon delivery to ensure compliance with the Contract Documents and to 

ensure that products are undamaged and properly protected. 

3. Store products at the site in a manner that will facilitate inspection and measurement of 

quantity or counting of units. 

4. Store products subject to damage by the elements above ground, under cover in a weather 

tight enclosure, with ventilation adequate to prevent condensation.  Maintain temperature and 

humidity within range required by manufacturer's instructions. 

PART 2 - PRODUCTS 

2.01 PRODUCT SELECTION 

A. Provide products that comply with the Contract Documents, and that are new and undamaged at the 

time of installation. 

1. Provide products complete with accessories, trim, finish, safety guards, and other devices and 

details needed for a complete installation and the intended use and effect. 

2. Continued Availability:  Where additional amounts of a product, by nature of its application, 

are likely to be needed by Owner at a later date for Maintenance and repair or replacement 

work, provide a standard, domestically produced product which is likely to be available to 

Owner at such later date. 
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3. Color and Appearance Consistency of Finish Materials:  All finish materials shall be 

consistent in color and appearance. 

B. Additional Requirements:  Material and equipment incorporated into the work: 

1. Shall be ASBESTOS, FORMALDEHYDE and LEAD FREE. 

a. Submit Asbestos-Free and Lead-Free Certification on forms included in Section 

006500. 

2. Manufactured and Fabricated Products: 

a. Manufacture like parts of duplicate units to standard sizes and gauges; parts to be 

interchangeable. 

b. Two or more items of the same kind to be identical and by same manufacturer. 

c. Products shall be suitable for service conditions. 

d. Adhere to indicated equipment capacities, sizes, and dimensions unless variations are 

specifically approved in writing. 

3. Do not use materials and equipment for other than designed or specified purposes and uses. 

C. Name Plates:  Except as otherwise indicated for required approval labels, and operating data, do not 

permanently attach or imprint manufacturer's or producer's nameplates or trademarks on exposed 

surfaces of products which will be exposed to view either in occupied spaces or on exterior of work. 

1. Labels:  Locate required labels and stamps on a concealed surface or, where required for 

observation after installation, on an accessible surface which, in occupied spaces, is not 

conspicuous. 

2. Equipment Nameplates:  Provide permanent nameplate on each item of service-connected or 

power-operated equipment.  Indicate manufacturer, product name, model number, serial 

number, capacity, speed, ratings, and similar essential operating data.  Locate nameplates on 

an easily accessed surface which, in occupied spaces, is not conspicuous. 

D. Product Selection Procedures:  The Contract Documents and governing regulations govern product 

selection.  Procedures governing product selection include the following: 

1. Proprietary Specification Requirements:  Where Specifications name only a single product or 

manufacturer, provide the product indicated.  No substitutions will be permitted. 

2. Semi-proprietary Specification Requirements:  Where Specifications name 2 or more 

products or manufacturers, provide one of the products indicated.  No substitutions will be 

permitted. 

a. Where Specifications specify products or manufacturers by name, accompanied by 

the term "or approved" or "or equal" or "or approved equal," comply with the 

Contract Document provisions concerning "substitutions" to obtain approval for use 

of an unnamed product. 

3. Nonproprietary Specifications:  When Specifications list products or manufacturers that are 

available and may be incorporated in the Work, but do not restrict the Contractor to use of 

these products only, the Contractor may propose any available product that complies with 
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Contract requirements.  Comply with Contract Document provisions concerning 

"substitutions" to obtain approval for use of an unnamed product. 

4. Descriptive Specification Requirements:  Where Specifications describe a product or 

assembly, listing exact characteristics required, with or without use of a brand or trade name, 

provide a product or assembly that provides the characteristics and otherwise complies with 

Contract requirements. 

5. Performance Specification Requirements:  Where Specifications require compliance with 

performance requirements, provide products that comply with these requirements and are 

recommended by the manufacturer for the application indicated. 

6. Compliance with Standards, Codes, and Regulations:  Where Specifications only require 

compliance with an imposed code, standard, or regulation, select a product that complies with 

the standards, codes, or regulations specified. 

PART 3 - EXECUTION 

3.01 INSTALLATION OF PRODUCTS 

A. Comply with manufacturer's instructions and recommendations for installation of products in the 

applications indicated.  Secure each product in place, accurately located and aligned with other Work. 

B. Clean exposed surfaces and protect as necessary to ensure freedom from damage and deterioration at 

time of Substantial Completion. 

3.02 JOB CONDITIONS / GENERAL INSTALLATION PROVISIONS 

A. Inspect each item of material or equipment immediately prior to installation and reject damaged and 

defective items. 

B. Manufacturer's Instructions: 

1. When Contract Documents require installation of work to comply with Manufacturer's 

printed instructions, obtain and distribute instructions to concerned parties, including 

Architect, before starting that work. 

2. Until project is complete, maintain at jobsite one (1) set of complete installation and 

maintenance instructions for materials and equipment. 

3. Handle, install, connect, clean, condition and adjust products in accordance with 

Manufacturer's recommendations, directions, and specified requirements. 

a. If job conditions or specified requirements conflict with Manufacturer's instructions, 

consult with Architect for further instructions. 

b. Do not proceed with work without clear instructions. 

4. Perform work in accordance with Manufacturer's instructions.  Do not omit any preparatory 

step or installation procedure unless it is: 

a. Verified with and accepted by Architect. 

b. Specifically modified or exempted by Contract Documents. 
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C. Attachment & Connection Devices & Methods 

1. Provide attachment and connection devices and methods for securing work properly as it is 

installed; true to line and level, and within recognized industry tolerances if not otherwise 

indicated. 

2. Allow for expansions and building movements. 

3. Provide uniform joint widths in exposed work, organized for best possible visual effect.  

Refer questionable visual-effect choices to Architect for final decision. 

D. Mounting Heights:  Except as otherwise indicated, mount individual units of work at industry-

recognized standard mounting heights, for applications indicated.  Refer questionable mounting 

height choices to Architect for final decision. 

E. Replacement:  Components with damage affecting appearance, function or structural characteristics 

will not be accepted; repair and/or replace all such items as directed at no additional expense to 

Owner. 

 

END OF SECTION   016000 
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SECTION   017700 

CLOSEOUT PROCEDURES 

 

PART 1 - GENERAL 

1.01 SUBSTANTIAL COMPLETION 

A. Preliminary Procedures:  Before requesting review for Certification of Substantial Completion, 

complete the following: 

1. Inspect all work and identify in writing all items of work not complete.  Submit information 

to Architect along with written request for review. 

2. Complete training of Owner's personnel in the operation of systems required for Owner's use 

of the premises. 

3. Submit to Architect approved operations and maintenance manuals. 

4. Complete final cleaning, and repair and restore damaged finish work. 

B. Architect Review Procedures:  On receipt of a request for review, the Architect will either proceed 

with review or advise the Contractor of unfilled requirements.  The Owner will prepare the Certificate 

of Substantial Completion following Architect review or advise the Contractor of construction that 

must be completed or corrected before the certificate will be issued. 

1. Substantial Completion Review:  The Architect will complete one project review of the Work 

to confirm Substantial Completion.  Should it be necessary for the Architect to perform any 

additional reviews due to failure of Work to comply with Substantial Completion, the Owner 

will compensate the Architect for the additional reviews at the rate of $150.00 per hour and 

shall deduct the total sum paid to the Architect from the Contractor's final payment in the 

form of a change order. 

2. Undiscovered or deficient work items of incomplete or deficient work discovered after but 

not identified by the Contractor or Architect during Substantial Completion inspections, shall 

be identified separately by the Architect or Owner, and corrected or completed by Contractor 

prior to final acceptance. 

3. Results of the completed inspections and discovery of additional incomplete or deficient 

work shall form the basis of requirements for final acceptance. 

1.02 FINAL ACCEPTANCE 

A. Preliminary Procedures:  Before requesting certification of final acceptance and final payment, submit 

to the Owner closeout documents and materials identified in General Conditions, Section 017800, and 

individual specification sections. 

B. Final Acceptance (completion) Review:  The Architect will complete one final acceptance review of 

the Work to confirm final completion.  Should it be necessary for the Architect to perform any 

additional reviews due to failure of Work to be judged fully complete, the Owner will compensate the 

Architect for the additional reviews at the rate of $150.00 per hour and shall deduct the total sum paid 

to the Architect from the Contractor's final payment in the form of a change order. 
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PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 

END OF SECTION   017700 
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SECTION   017800 

CLOSEOUT SUBMITTALS 

 

PART 1 - GENERAL 

1.01 CLOSEOUT SUBMITTALS 

A. Preliminary Procedures:  Before requesting certification of final acceptance and final payment, submit 

the following: 

1. Final application for payment. 

2. An affidavit that all payrolls, bills for materials and equipment, and other indebtedness 

connected with the work for which the Owner of property might in any way be responsible, 

have been paid or otherwise satisfied.  (Use AIA Document G706). 

3. An affidavit of release of liens (Use AIA Document G706A):  If any liens are filed and cause 

the Owner to employ the services of any attorneys, the cost of the services will be deducted 

from the retainage. 

4. A final application for payment, including all change orders. 

5. A copy of the Architect's final review list of ("punchlist") items to be completed or corrected, 

stating that each item has been completed or otherwise resolved for acceptance. 

6. Consent of surety to final payment (Use AIA Form G707). 

7. Evidence of final, continuing insurance coverage complying with insurance requirements. 

8. State Department of Labor and Industries Affidavit of Wages Paid (State Form 9843) 

approved by Department of Labor and Industries for Contractor and all Subcontractors. 

9. Certified statements indicating asbestos containing materials and lead containing materials 

were not utilized or incorporated on the Project.  (Use forms in Section 006500.) 

10. Certification that all surplus materials identified in Contract Documents have been delivered 

to the Owner's designated representative.  Attach list of items and receipts with signature by 

Owner's designated representative for all items. 

11. Approved record documents. 

12. Evidence of completion of commissioning of designated building systems. 

13. Evidence of completion of Owner's training for all designated systems. 

14. Signed off originals of all permits and originals sets of all approved permit documents.  

 

1.02 EXTRA STOCK SUBMISSION 

A. See individual specification sections for requirements. 

B. Deliver to room(s) in buildings as designated by the Owner. 

C. Provide copies of receipts for all extra stock items, signed by Owner. 

1.03 RECORD DRAWINGS 

A. Mark-Up Procedure:  During construction, maintain a set of blue or black-line white prints of 

Contract Drawings and Shop Drawings for Project Record Document purposes. 

1. Mark these Drawings to show the actual installation where the installation varies from the 

installation shown originally.  Give particular attention to information on concealed elements 

that would be difficult to identify or measure and record later.  Items required to be marked 

include, but are not limited to, the following: 
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a. Dimensional changes to the Drawings. 

b. Revisions to details shown on the Drawings. 

c. Revisions to routing of piping and conduits. 

d. Revisions to electrical circuitry. 

e. Actual equipment locations. 

f. Details provided by Contractor not on original Contract Drawings. 

g. Locations of concealed internal utilities. 

h. Changes made by change order. 

i. Changes made following the Architect's written orders. 

2. Mark additional information that was either shown schematically or omitted from original 

Drawings. 

3. Record data as soon as possible after obtaining it.  Record and check the mark-up prior to 

enclosing concealed installations. 

4. At time of Substantial Completion, submit record drawings to the Architect for the Owner's 

records. 

1.04 RECORD PRODUCT DATA 

A. During the construction period, maintain one copy of each Product Data submittal for Project Record 

Document purposes. 

1. Mark Product Data to indicate the actual product installation where the installation varies 

substantially from that indicated in Product Data submitted.  Include significant changes in 

the product delivered to the site and changes in manufacturer's instructions and 

recommendations for installation. 

2. Upon completion of mark-up, submit two complete sets of record Product Data (one hard 

copy in three ring binder and one electronic copy in PDF format) to the Architect for the 

Owner's records.  Submit with other Record Document submittals. 

1.05 WARRANTIES AND GUARANTEES 

A. Related Damages and Losses:  When correcting failed or damaged warranted construction, remove 

and replace construction that has been damaged as a result of such failure or must be removed and 

replaced to provide access for correction of warranted construction. 

B. Reinstatement of Warranty:  When Work covered by a warranty has failed and been corrected by 

replacement or rebuilding, reinstate the warranty by written endorsement.  The reinstated warranty 

shall be equal to the original warranty with an equitable adjustment for depreciation.  

C. Replacement Cost:  Upon determination that Work covered by a warranty has failed, replace or 

rebuild the Work to an acceptable condition complying with requirements of the Contract Documents.  

The Contractor is responsible for the cost of replacing or rebuilding defective Work regardless of 

whether the Owner has benefited from use of the Work through a portion of its anticipated useful 

service life. 

D. Owner's Recourse:  Expressed warranties made to the Owner are in addition to implied warranties 

and shall not limit the duties, obligations, rights, and remedies otherwise available under the law.  

Expressed warranty periods shall not be interpreted as limitations on the time in which the Owner can 

enforce such other duties, obligations, rights or remedies. 
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E. Where the Contract Documents require a special warranty, or similar commitment on the Work or 

part of the Work, the Owner reserves the right to refuse to accept the Work, until the Contractor 

presents evidence that entities required to countersign such commitments are willing to do so. 

F. Form of Submittal:  At Substantial Completion provide copies of each required warranty properly 

executed by the Contractor, or by the Contractor, subcontractor, supplier, or manufacturer.  Organize 

the warranty documents into an orderly sequence based on the table of contents of the Project 

Manual. 

1.06 RELEASE OF RETAINAGE 

A. Prior to releasing retainage, the Owner must receive the following: 

1. Application for release of retainage from Contractor. 

2. Certificates of acceptance from the Department of Labor and Industries, Department of 

Employment Security, and the Department of Revenue. 

 

PART 2 - PRODUCTS (Not Used) 

PART 3 - EXECUTION (Not Used) 

 

END OF SECTION   017800 



LFD Modernization Project Phase 3 TABLE OF CONTENTS 

  Division 26 

Hargis Engineers Page 1 
 

DIVISION 26 

TABLE OF CONTENTS 

260500  GENERAL ELECTRICAL PROVISIONS 

260510  BASIC ELECTRICAL MATERIALS AND METHODS 

260512  ELECTRICAL DEMOLITION 

260519  WIRE AND CABLES 

260521  METAL CLAD CABLES 

260526  GROUNDING AND BONDING 

260529  SUPPORTING DEVICES 

260533  RACEWAY SYSTEMS 

260534  OUTLET BOXES 

260553  ELECTRICAL IDENTIFICATION 

260810  ELECTRICAL TESTING 

262726  WIRING DEVICES 
 
 



LFD Modernization Project Phase 3 GENERAL ELECTRICAL PROVISIONS 

  Section 260500 

Hargis Engineers Page 1 

 

  

SECTION 260500  

GENERAL ELECTRICAL PROVISIONS 

PART 1 - GENERAL   

1.01 SECTION INCLUDES 

A. Description:  Work under this section includes materials, equipment, labor, supervision, tools and 

items necessary for the construction, installation, connection, testing and operation of electrical work.  

This section applies to all Divisions 26 and 27 sections. 

B. General Requirements:  General Conditions and Division 01 sections apply to Work in this section. 

1.02 CODES AND STANDARDS 

A. Perform work in accordance with requirements of the state in which the work is performed. 

B. Conform to applicable industry standards, UL standards, NEMA standards, and other standards as 

noted. 

1. Notify the A/E of deviations in Contract Documents to applicable codes and ordinances prior 

to installation of the Work.  Perform changes in the Work after initial installation due to 

requirements of code enforcing agencies at no additional cost to the Owner. 

2. If conflict occurs between legally adopted codes and the Contract Documents, the codes 

prevail, except that this shall not be construed as relieving the Electrical Subcontractor from 

complying with requirements of the Contract Documents which may exceed code 

requirements and not contrary to same. 

3. Arrange for and pay for required electrical permits, fees, and inspections. 

4. Approved permit plan review drawings from Department of Labor and Industries will be 

transmitted from the A/E to the contractor electronically. Print one full-size, color, 36” x 24” 

set, 82 sheets, to be available for inspections.” 

C. Operating Conditions: 

1. Temperature:  Minus 20 deg C to plus 40 deg C. 

2. Altitude:  Up to 3,300 feet (100 meters). 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and with additional requirements indicated in this article. 

B. Electronic Product Data: 

1. Comply with requirements in Section 013300 and additional requirements indicated in this 

article. 
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2. Submit each specification section complete at one time with a dedicated submittal number for 

each section.  For example, submit products for Section 260519 under one submittal number 

and products for Section 260533 under a different submittal number.  Submitting multiple 

sections at one time acceptable as long as each section has a dedicated submittal number.  

Include submittal number and date submitted in file name. 

3. Partial product submittals not acceptable and will be returned without review except as 

follows: 

a. Long lead items. 

4. Clearly mark catalog pages, equipment, and model number to be used.  Indicate associated 

specification section and paragraph number on each page.  Identify required options and 

accessories. 

5. Format: 

a. Adobe PDF file format. 

b. Bookmark each submittal to facilitate browsing to each specification paragraph 

number. 

c. Include table of contents for each specification section.  Include catalog numbers or 

drawing numbers. 

d. Include the Electrical Subcontractor and manufacturer’s representative contact 

information for each product. Include job name (or abbreviation of job name), 

specification number, and Electrical Subcontractor submittal number in file name. 

C. Shop Drawings: 

1. Submit as specified in the individual specification sections.  Submit minimum 30 days prior 

to starting fabrication on installation work.  Do not fabricate on install until reviewed by the 

A/E.  Include complete location dimensions, and hanger and support sizes and dimensions. 

2. “Typical” drawings and wiring diagrams not accepted unless they specifically apply to this 

project. 

3. Drawings shall be drawn at sufficient scale to show details clearly on same size sheets as 

Drawings. 

4. Show required coordination with work of other trades. 

5. Identify details and show their locations in Project. 

6. Include description of configuration and operation of proposed systems. 

7. Include outline drawings of proposed equipment in plan and elevation views including 

overall dimensions, weights, and clearance required. 

8. Include one-line electrical diagrams required for control and sensing. 

9. Floor plan backgrounds are available in electronic format and shall be requested from the 

A/E. 

10. Direct use of the Drawings as the basis of Electrical Subcontractor’s prepared Shop Drawings 

not acceptable. 

11. Format: 

a. Adobe PDF file format. 

D. Approval:  Approval of a manufacturer’s name or product by the A/E does not relieve the Electrical 

Subcontractor of the responsibility for providing materials and equipment which comply in detail 

with requirements of the Contract Documents. 



LFD Modernization Project Phase 3 GENERAL ELECTRICAL PROVISIONS 

  Section 260500 

Hargis Engineers Page 3 

 

  

E. As-Built Drawings:  Daily updates and markups that reflect all changes made in the specifications and 

working drawings during the construction process, and show the exact dimensions, geometry, and 

location of all elements of the work completed under the contract.  

F. Re-Submittals:  Clearly identify re-submittals.  Provide revised tabs, indexes, page renumbering, and 

other formats to interface with original submittal.  Identify changes and include date for project 

tracking. 

G. Test reports and Certificates:  Submit as a package prior to Substantial Completion. 

H. Certifications:  Submit written certifications from the governing building authorities stating that work 

has been inspected and accepted, and complies with applicable codes and ordinances. 

I. Record Drawings:  Conformed set of as-builts developed during the construction process.  Drawings 

shall be a single digital copy for each sheet in the contract documents and developed at the end of the 

construction phase.  Comply with Article “Record Drawings” in this section. 

J. Schedule of Values: 

1. Comply with the requirements in Division 01 with additional requirements as indicated in this 

paragraph. 

2. Include costs in Schedule of Values as follows: 

a. Mobilization. 

b. Submittals. 

c. Electrical Permit. 

d. Itemize the following on a per site basis: 

1) Power Systems – Branch Circuit Rough-in, Material. 

2) Power Systems – Branch Circuit Rough-in, Labor. 

3) Power Systems – Branch Circuit Wiring, Material. 

4) Power Systems – Branch Circuit Wiring, Labor. 

5) Power Systems – Devices & Trim, Material. 

6) Power Systems – Devices & Trim, Labor. 

7) Low Voltage – Telecommunications Pathway Rough-in, Material. 

8) Low Voltage – Telecommunications Pathway Rough-in, Labor. 

9) Low Voltage – Telecommunications Cabling, Material. 

10) Low Voltage – Telecommunications Cabling, Labor. 

11) Low Voltage – Classroom Audio Visual, Material. 

12) Low Voltage – Classroom Audio Visual, Labor. 

e. Punch List and Close Out. 

f. Testing Commissioning and Training. 

1.04 DEFINITIONS AND ABBREVIATIONS 

A. Refer to Division 01 for definitions and abbreviations.  Additional definitions and abbreviations are as 

follows. 

B. “Approved” or “Approval” means written approval by the owner or “Owner’s agent” (A/E). 
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C. “Codes” means AHJ adopted codes, rules, and ordinances and additional codes as specified herein. 

D. “Concealed” means spaces out of sight.  For example, above ceilings, below floors, between double 

walls, furred-in areas, pipe and duct shafts, and similar spaces. 

E. The word “Contractor”, as used in Divisions 26 and 27 sections, means the electrical subcontractor. 

F. “Coordination”, “Coordinating”, and “Coordinate” means to bring, or the bringing, into a common 

action, movement, or combination so as to act together in a smooth concerted way. 

G. “Directed”, “Requested”, “Accepted”, and Similar Terms means these terms imply “by the A/E” 

unless otherwise indicated. 

H. “Exposed” means open to view.  For example, raceways installed in a tunnel or raceways installed in 

a room and not covered by other construction. 

I. “Furnish” means supply and deliver to the project site ready for unloading, unpacking, assembly, 

installation, and similar activities. 

J. “Indicated” and “Indicated on the Drawings” means shown on Drawings by notes, graphics or 

schedules, or written into other portions of Contract Documents.  Terms such as “shown”, “noted”, 

“scheduled” and “specified” have same meanings as “indicated”, and are used to assist the reader in 

locating particular information. 

K. “Install” means to place in position for service or use.  Includes operations at project site, such as 

unloading, unpacking, assembly, erection, placing, preserving, anchoring, applying, working to 

dimension, finishing, curing, protecting, cleaning, and similar activities. 

L. “Provide” means furnish and install for a complete, finished, and operable system and ready for 

intended use. 

M. “Shop Drawings” means Document which fully details equipment and intended installation relative to 

this specific Project. 

N. “Structural Members” means all above and below grade elements associated with the structural 

support of the building or structure. 

O. “Substantial Completion” shall mean that the entire project (or readily definable portion thereof if so 

designated in the Contracted Documents) is acceptable to code enforcement authorities and to extent 

required by such authorities, has been inspected and approved by such authorities, and is suitable for 

occupancy by the Owner or occupant for the purpose intended.  Refer to Division 00 and 01 for 

additional requirements. 

P. “Work” or “Project” means entire scope of work required by the Contract Documents. 

Q. Abbreviations: 

A/E Architect 
AHJ Authorities Having Jurisdiction 
ANSI American National Standards Institute 
ASTM American Society for Testing and Materials 
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C Degrees Celsius 
ETL Environmental Technology Laboratory 
F Degrees Fahrenheit 
FM Factory Mutual Engineering Corporation 
IBC International Building Code 
NEC National Electrical Code, NFPA 70 (latest adopted edition with Amendments) 
NEMA National Electrical Manufacturer's Association 
NFPA National Fire Protection Association 
OSHA Occupational Safety and Health Administration 
UL Underwriters Laboratories Inc. 
RMS Root Mean Square 
THD Total Harmonic Distortion 
V Volts 

1.05 MATERIALS 

A. Where two or more manufacturers are listed, select for use any of those listed.  The first mentioned, in 

general, was used as the basis of design.  Bids on any manufacturer named acceptable as long as that 

manufacturer meets every aspect of the Contract Documents.  Note that equipment layout is based on 

equipment listed in equipment schedules. 

B. Ensure that equipment will fit within available space.  Where other than basis of design manufacturer 

is selected for the Project, the Electrical Subcontractor is responsible for verifying equipment will fit 

within available space and meet manufacturer’s and code required clearances. 

C. Where other than basis of design manufacturer is selected for the Project, include cost of resulting 

additional work, coordination with other trades, and redesign of associated building services and 

structure as required to accommodate selected equipment.  Include redesign drawings with submitted 

Shop Drawings. 

D. Should any proposed product requires redesign work by A/E to accommodate proposed Product, costs 

for such redesign work shall be included in the Bid amount.  The Owner will compensate Engineer 

through the A/E at rate of $150.00 per hour for time and expense for required review of submittals 

and additional coordination for redesign work.  Amount of compensation will be deducted from Final 

Payment to the Electrical Subcontractor 

1.06 STANDARDS OF QUALITY 

A. Materials and Equipment:  UL listed and labeled or other AHJ approved testing laboratory and in 

compliance with other industry standards as specified. 

B. Equipment shall be manufacturer’s regularly catalogued items and shall be supplied as a complete 

unit in accordance with manufacturer’s standard specifications and any optional items required for 

proper installation for equipment unless otherwise noted.  Equipment and materials shall be installed 

in accordance with the manufacturer’s recommendations and best trade practices. 

C. Products shall be new unless indicated otherwise in the Contract Documents. 

D. Fabricator and Manufacturer Qualifications:  Specialists with at least 5 years’ experience and 

regularly engaged in manufacture of equipment and materials specified. 
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E. Furnish products of a single manufacturer for items which are used in quantity.  A Product, for the 

purpose of this paragraph, is an assembly of components such as switchboards, transformers, 

panelboards, and similar items.  Materials such as wire and cable, raceways, outlet boxes, and similar 

items not requiring maintenance are not included in the single manufacturer requirement of this 

paragraph. 

F. Installer Qualifications:  Specialists with at least 5 years’ experience and regularly engaged in the 

installation of the system, equipment, and materials specified.  Where required by the AHJ, employ 

licensed trades persons. 

1.07 SUBSTITUTIONS 

A. Comply with requirements in Division 01 with additional requirements indicated in this article. 

B. Substitutions will be considered following bid award only when a product becomes unavailable 

through no fault of the Electrical Subcontractor. 

C. Where “Manufacturer” paragraphs include the words "or approved", prior approval of the proposed 

substitution is required.  The A/E is sole judge of quality of proposed substitution. 

D. When the A/E approves a substitution request, the approval is given with the understanding that the 

Bidder: 

1. Has investigated proposed Product and determined that it meets or exceeds the quality level 

of the specified Product. 

2. Will provide the same warranty for the Substitution as for the specified Product. 

3. Will coordinate installation and make changes to other Work which may be required for the 

Work to be complete with no additional cost to Owner. 

4. Waives claims for additional costs or time extension which may subsequently become 

apparent. 

E. Whenever a Product is described by detail, specification, trade name, manufacturer's name or catalog 

reference, use only such Product, unless written approval is given for substitution prior to bid.  

Submit written requests on substitution request form included in Division 01.  Approved substituted 

manufacturers will be listed by Addendum.  

F. Provide as specified certain products, materials, and systems where “manufacturer” paragraphs are 

followed by the words “no substitutions”. 

G. Substitutions will not be considered when they are indicated or implied on Shop Drawings or product 

data submittals, without separate written prior approval, or when approval will require revision to the 

Contract Documents. 

1.08 DRAWINGS AND SPECIFICATIONS 

A. General:  The electrical drawings are diagrammatic.  Complete details of building features which 

affect electrical installation may not be shown.  For additional details, refer to other Contract 

Documents.  Report any discrepancies to the A/E along with suggested revisions.  Obtain written 

response from the A/E before proceeding with changes. 
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B. Depiction of Work:  Drawings do not show the exact characteristics of the work including, physical 

arrangement of equipment, lengths of wiring or conduit runs.  Base work on actual field 

measurements and conditions.  Provide work required to complete the installation. 

C. Dimensions:  Do not scale drawings.  Dimensional accuracy is not guaranteed, and field verification 

of dimensions, locations, and levels to suit field conditions is required. 

D. Since the Drawings of floor, wall, and ceiling installation, are made at small scale, outlets, devices, 

equipment, and similar items are indicated only in their approximate location.  Locate outlets and 

apparatus symmetrically on floors, walls, and ceilings where not dimensioned and coordinate such 

locations with work of other trades to prevent interferences. 

E. Discrepancies:  Field verify dimensions and existing conditions prior to performing work.  Bring to 

the A/E’s attention any discrepancies within the Contract Documents and between the Contract 

Documents and field conditions.  Also for any design and layout changes required due to specific 

equipment selection, prior to the Electrical Subcontractor’s work (equipment and material purchasing 

and installation).  Any corrective work required by the Electrical Subcontractor after his discovery of 

such discrepancies, inconsistencies, or ambiguities shall be at no additional cost to the Owner. 

F. Specifications:  These specifications are written in imperative mood and streamlined form.  The 

imperative language is directed to the Electrical Subcontractor, unless specifically noted otherwise.  

The words “shall be” are included by inference where a colon (:) is used within sentences or phrases. 

1.09 RECORD DRAWINGS 

A. Comply with requirements in Division 01, with additional requirements as indicated in this article. 

B. Prepare As-Built drawings:  As-Built Drawings shall be red line prints in digital or hand drawn 

format (pencil and black pen not acceptable). 

1. Corrections and Changes:  Record during the progress of the Work, showing work as actually 

installed. 

a. Show the measured locations of portions of the Work and changes the Contractor has 

made. 

b. In general, tolerance plus or minus 1’-0” from actual location. 

c. Show addendum items, change orders, clarifications, supplemental instructions, and 

deviations from the Drawings.  Show device or equipment changes and indicate 

where the change was originated.  Only indicating the document where the change 

originated from will not be accepted. 

2. Updates:  Neatly hand-draft on daily basis and kept readily available at project site.  Updates 

are subject to review by the A/E on a regular basis throughout construction.  Updates are to 

include the following at a minimum: 

a. Feeder routing indicating upstream and downstream equipment. 

b. Installation locations for underground raceways and where they transition to above 

grade. 

c. Device locations and mounting heights. 

d. Junction and pull boxes with two or more home runs. 
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e. Junction and pull boxes with one home run. 

f. Circuit information. 

g. Shop Drawings:  Update shop drawings with changes or deviations from the Original 

Shop Drawings.  Provide updates to manufacturer/vendor for inclusion in Record 

Drawings. 

C. Record Drawings:  Develop a digital set of Record Drawings for the project utilizing the as-built 

drawings.  Digital Record Drawings can be in AutoCAD or PDF format.  At end of construction, 

check drawings for completeness and accuracy. 

D. Shop Drawing Record Drawings:  Provide updated shop drawings based on As-Built drawings for use 

as Record Drawings. 

E. Per project closeout procedures, submit in Digital Record Drawings and a copy of the As-Builts.  

Each sheet shall be noted as “RECORD DRAWING”. 

1.10 COORDINATION 

A. Coordinate Divisions 26 and 27 work with other trades. 

B. Be aware of restricted space for installation of electrical systems.  Include offsets and perform 

rerouting and coordination to fit elements in available space.  Include provisions for such 

requirements in bid. 

C. Electrical equipment and systems shown are based on existing drawings as available and on limited 

project site observations to the extent possible under current conditions.  Field verify existing 

conditions prior to commencement of work.  Obtain specific locations of structural and architectural 

features or equipment items from referenced drawings, field measurements, or trade providing 

material or equipment. 

D. Coordinate raceway installations to clear light fixtures and electrical cable trays.  Include clearance 

over light fixtures to allow removal and replacement.  Include minimum 6-inch clearance above and 

to sides of cable trays. 

E. Existing Conditions: 

1. General Construction: 

a. Installation of electrical, telecommunications, and electronic safety and security work 

will require openings, removal and replacement of ceilings, sleeves, and restoration 

of general construction to match existing.  Some work occurs in areas not requiring 

alterations as part of architectural work.  Coordinate new openings and restoration 

work so that there is no additional cost to the Owner. 

b. General construction work shown on the architectural drawings may require removal, 

relocation, and reinstallation of existing electrical, telecommunications, electronic 

safety and security work.  Since existing conditions cannot be completely detailed on 

the Drawings, survey the site and perform required Work at no additional cost to the 

Owner. 
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F. Be responsible for beam penetrations as they relate to the electrical work.  Submit sizes and locations 

to the structural engineer for review and determination of structural details. 

G. Coordinate attachments to structure to verify that attachment points on equipment and structure can 

accept seismic, weight, and other loads imposed. 

H. Refer to architectural and structural drawings for location of expansion and seismic joints.  Provide 

flexible loops for raceways and cable trays crossing expansion and seismic joints. 

1.11 WORKMANSHIP 

A. Work shall be in accordance with best trade practices.  Remove substandard workmanship and 

provide new material at no extra cost to the Owner. 

1.12 SITE VISIT 

A. The Electrical Subcontractor shall visit site during bidding period to note conditions affecting 

installation of Work.  No additional charges allowed due to failure to adequately review conditions. 

B. Investigate each space through which equipment must be moved.  Where necessary, arrange with 

equipment manufacturers to ship equipment in sections with suitable dimensions for moving through 

restricted spaces.  For movement through occupied spaces, ascertain from the Owner as acceptable 

times of day or night that movement could occur.  Include costs in bid for off hours labor, reassembly, 

and field testing. 

1.13 CERTIFICATION 

A. By submitting a bid for the electrical, telecommunications, electronic safety and security systems, the 

Electrical Subcontractor and his subcontractors acknowledge and certify the following: 

1. That they have carefully examined and fully understand the Drawings and Specifications 

(including but not limited to architectural, site, utility, mechanical, structural and electrical 

drawings and specifications.  In addition, they have determined that the Drawings and 

Specifications are adequate to complete the electrical systems and that they can provide a 

complete finished and operable system in accordance with the Contract Documents. 

2. That they have had a reasonable opportunity to discover any ambiguities in the Contract 

Documents and such ambiguities have been brought to the attention of the A/E in writing 

prior to submitting the bid. 

3. That they have reviewed the project progress schedule with the general contractor, fully 

understand the schedule, and they have verified, prior to submitting a bid, availability of 

necessary labor and materials, including supervision and office backup, and can comply with 

the schedule requirements. 

4. That there may be changes to the scope of work and that they understand that any proposal 

submitted for performance of additional work shall include costs associated with such change 

including but not limited to labor, materials, subcontracts, equipment, taxes, fees, schedule 

impact, loss of efficiency, supervision, overhead and profit. 



LFD Modernization Project Phase 3 GENERAL ELECTRICAL PROVISIONS 

  Section 260500 

Hargis Engineers Page 10 

 

  

5. That the Contract requires them to coordinate their work with that of other trades and that 

responsibility for coordination includes rerouting, offsets, and similar provisions, to fit Work 

and address manufacturer’s recommended clearances for service access, maintenance, and 

replacement of equipment in a manner that is compatible with work of other trades in the 

same area. 

6. That routing of elements of electrical systems shown on the Drawings is schematic only and 

that offsets and rerouting probably will be required in installation and that labor and materials 

have been included for such in their bids. 

7. That they understand submittals of material and equipment to the A/E is for the purpose of 

establishing what they are providing for the project.  Any review undertaken by the A/E does 

not relieve them of their responsibilities to furnish and install materials and equipment 

required for work in the project nor does such review relieve them of their responsibilities for 

coordination with other trades and designers to ensure that such materials and equipment will 

fit and be suitable for purpose intended. 

8. That they agree to receive payment for bid amounts as full compensation for furnishing 

materials and labor which may be required in prosecution and completion of work required 

under the Contract Documents and in respects to complete the contract work to the 

satisfaction of the A/E. 

9. That they include in their bids costs to furnish bonds as specified in the Contract Documents. 

1.14 WARRANTY 

A. Conform to requirements in General Conditions and Division 01.  Where not so prescribed or defined, 

the period shall be 1 year.  Warranty periods within Divisions 26 and 27 shall not commence until 

Substantial Completion.  Electrical Subcontractor shall extend longer warranties specified in other 

sections. 

1.15 EQUIPMENT FURNISHED BY OWNER INSTALLED BY ELECTRICAL SUBCONTRACTOR 

(FOIC) 

A. Material Handling and Delivery:  Coordinate delivery of FOIC equipment.  Receive, off load, 

transport, store, hoist, unpack, dispose of packing, same as for other project equipment arriving at job 

site.  Requirements of the Contract Documents apply to FOIC equipment. 

B. Operation and Maintenance Data:  Obtain from the Owner operation and maintenance data for the 

FOIC equipment and incorporate them into the Operations and Maintenance Manuals. 

C. Start-up and Warranty: 

1. FOIC equipment suppliers will pass on to the Electrical Subcontractor start-up information, 

maintenance and parts information, and warranty provisions of their products in accordance 

with the equipment suppliers contract requirements.  Organize and coordinate start-up and 

warranty requirements for the FOIC equipment. 

2. Include one year warranty on FOIC equipment starting at Substantial Completion regardless 

of shorter time limits by FOIC suppliers. 

1.16 DEMONSTRATION 

A. Comply with requirements in Division 01 with additional requirements indicated in this article. 



LFD Modernization Project Phase 3 GENERAL ELECTRICAL PROVISIONS 

  Section 260500 

Hargis Engineers Page 11 

 

  

B. Following installation of electrical work and prior to Substantial Completion, demonstrate that 

equipment and systems operate as indicated in the Contract Documents and in accordance with 

manufacturer’s recommendations. 

C. Perform in presence of the A/E and Owner, unless otherwise directed by the A/E.  Give minimum 1 

week notice prior to demonstrations. Submit a draft copy of O&M information and as-built drawings 

minimum 1 week prior to demonstration for Owner Review. 

D. Provide instruments and personnel required to conduct demonstrations. 

1.17 SUBSTANTIAL COMPLETION 

A. Comply with requirements in Division 01. 

B. Prepare list of items that are not complete prior to asking for a substantial completion review by the 

A/E. 

1.18 CONTINUITY OF EXISTING UTILITY SERVICES 

A. Shutdown Duration:  Comply with requirements in Division 01.  Perform work without shutdown of 

more than 8-hour duration of existing systems.  Schedule each shutdown in writing with the Owner at 

least 14 days in advance of shutdown and obtain advance written approval from the Owner. 

B. Temporary Services:  Provide during necessary interruptions of existing utilities. 

C. Owner Occupancy: 

1. Perform work in the existing building with respect for the necessity of the Owner’s 

employees to perform their regular work. 

2. Plan installation of new work and connections to existing work to assure minimum 

interference with regular operation of existing facilities.  Do not remove, disconnect, or 

shutdown systems without prior review by the Owner to confirm that areas needed to remain 

in operation are not affected. 

3. Provide temporary, wiring, lighting, and similar systems and connect to existing systems to 

keep existing electrical systems in operation to service areas that need to remain occupied. 

1.19 OPERATION AND MAINTENANCE MANUALS 

A. Prepare Operation and Maintenance Manuals for equipment and materials furnished under Divisions 

26 and 27. 

B. Comply with requirements in Division 01 with additional requirements indicated in this article. 
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C. Submit one hard copy and one electronic PDF format of Operation and Maintenance Manuals for 

review at least 4 weeks prior to Substantial Completion date.  Assemble hard copy Operation and 

Maintenance Manual in 3-ring binder(s).  Use multiple binders if pages in a single binder would 

exceed 4-inch thickness.  Separate binders for each category, such as Electrical, Telecommunications, 

and Electronic Safety and Security.  Where one subject matter encompasses more than one binder, 

differentiate by volume numbers.  Include indexed tabs for each binder.  Engrave cover with the 

project title in 1/2-inch high letters and name and address of the Electrical Subcontractor in 1/4-inch-

high letters.  Provide same information in 1/8-inch high letters on spine. 

D. Include complete cleaning and servicing data compiled in clearly and easily understandable form.  

Include serial numbers of each piece of equipment, complete lists of replacement parts, motor ratings, 

and similar information.  Each item of equipment shall have its own individual sheet.  (Example:  If 2 

items of equipment A and D appear on the same sheet, individual sheet shall be included for each unit 

specified). 

E. Include the Following Information: 

1. Identifying name and mark number. 

2. Certified outline drawings and Shop Drawings. 

3. Parts list. 

4. Performance curves and data. 

5. Wiring diagrams. 

6. Manufacturer's recommended operating and maintenance instructions. 

7. Vendor's name, address and telephone number for all parts and equipment. 

8. Name, address and telephone number of Electrical Subcontractor performing the work. 

9. Test reports. 

10. Product data and Record Drawings. 

F. Provide one (1) hard copy and one (1) electronic copy in PDF format of Operation and Maintenance 

Manuals after review and acceptance by Architect. 

1.20 TESTING 

A. Comply with requirements in Section 260810. 

1.21 PROJECT TRAINING 

A. Upon completion and testing of equipment and system installation, assemble equipment factory 

representatives and subcontractors for system training with Owner as required in specific 

specification sections. 

B. Prepare and submit an agenda for Owner review a minimum of (7) days prior to each training session. 

C. Each representative and subcontractor shall assist in start-up, check out, and training for their 

respective system and remain on-site until the total system operation is thoroughly reviewed by the 

Owner's maintenance and operation personnel and they are thoroughly trained.  Return for additional 

training sessions as required to completely train Owner's personnel. 

D. Submit copy of sign-in list for each Owner training session to A/E. 
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1.22 PUNCHLIST AND FINAL REVIEWS 

A. At the time of punchlist and final reviews, the project electrical foreman shall accompany the 

reviewing party, and remove coverplates, panel covers and other access panels as requested to allow 

review of entire electrical system. 

B. Punch List:  Review each punch list item; update field conditions to address items or provide 

comment response for reason the item has not been addressed in the field. 

1.23 PROJECT CLOSEOUT 

A. Engineering services required beyond the Substantial Completion date shall be paid by the Electrical 

Subcontractor at a rate of $150 per hour. 

B. Punchlists will be done at Substantial Completion and final completion dates.  Submit Record 

Drawings and final Operation and Maintenance Manuals prior to Substantial Completion date.  

Subsequent reviews shall be paid by the Electrical Subcontractor at a rate of $150 per hour. 

PART 2 - PRODUCTS 

(Not used). 

PART 3 - EXECUTION 

(Not used). 

END OF SECTION 260500 
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SECTION 260510  

BASIC ELECTRICAL MATERIALS AND METHODS  

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes basic electrical requirements specifically applicable to Divisions 26 and 

27 sections including general material and installation requirements and site work. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to the Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. UL Compliance:  Where UL fire-resistance rating is indicated for construction penetrated by access 

units, furnish UL listed and labeled units, except for those units which are smaller than minimum size 

requiring ratings as recognized by governing authority. 

C. Codes and Standards: 

1. ASTM D 1557, Standard Test Methods for Laboratory Compaction Characteristics of Soil 

Using Modified Effort (56,000 ft-lbf/ft3). 

1.03 DELIVERY, STORAGE, AND HANDLING 

A. Deliver, store, and handle products in accordance with manufacturer’s recommendations, using 

means and methods to prevent damage, deterioration, and loss, including theft. 

B. Deliver products to site in manufacturer’s original containers, complete with labels. 

C. Inspect products upon delivery to ensure compliance with the Contract Documents and to ensure that 

products are undamaged and properly protected. 

D. Store products subject to damage by weather conditions above ground, under cover in weathertight 

enclosure, with ventilation adequate to prevent condensation.  Maintain temperature and humidity 

within range required by manufacturer’s instructions. 

PART 2 - PRODUCTS 

2.01 GENERAL 

A. Furnish specified items acceptable to AHJ as suitable for intended use. 

B. New, unless otherwise indicated, free from defects and the standard products of reputable 

manufacturers regularly engaged in production of such equipment. 
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C. Furnish similar items of equipment by same manufacturer. 

D. Materials and Equipment:  UL listed and labeled or other AHJ approved testing laboratory and in 

compliance with other industry standards as specified. 

E. Remove rejected or damaged material from site. 

F. Samples may be required for non-standard or substituted items before installation.  Submit samples as 

required in specific specification sections. 

G. Furnish required items necessary for installation and testing procedures. 

2.02 POSTED INSTRUCTIONS 

A. Posted Operating Instructions:  Furnish simplified, consolidated equipment control and power 

diagrams.  Graphically represent entire system and actual equipment installed.  Include concise 

written instructions on how to start and stop systems.  Show settings and conditions to be observed.  

Indicate what control adjustments are to be made or maintained by the operator. 

1. Include control diagrams and specific operating instructions. 

2. Indicate how to energize each major component of systems.  Show what action must be taken 

in an emergency, how to restore power following an outage, and what precautions to be taken 

when maintenance is required. 

3. Include photographic or comparable non-fading reproductions, either framed under glass or 

encased in non-discoloring plastic. 

4. Include one-line diagrams of electric power distribution riser. 

B. Copies of operating instructions shall be used with Operation and Maintenance Manuals as basis in 

training Owner's employees in the operation and maintenance of systems and related installed 

equipment. 

2.03 ENCLOSURES 

A. NEMA Type 1 – Dry Interior locations unless otherwise noted on drawings or as specified below. 

PART 3 - EXECUTION 

3.01 EXAMINATION 

A. Verify installation conditions as satisfactory to receive work of the various sections.  Do not install 

until unsatisfactory conditions are corrected. 

3.02 INSPECTIONS 

A. Confirm that installations have been inspected before enclosure within building features, buried, or 

otherwise hidden from view.  Pay costs associated with uncovering or exposing installations and 

features not previously inspected and for repair to exposed surfaces. 
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3.03 PREPARATION 

A. Protect surrounding areas and surfaces to prevent damage as work is installed. 

B. Obtain equipment roughing-in dimensions from approved Shop Drawings or actual measurements. 

C. Be familiar with the location of other trade's equipment.  Eliminate conflicts.  Check door swings 

before installing switches.  Locate switches on strike side of doors unless noted otherwise. 

D. Layout electrical, telecommunications, and electronic safety and security work in advance of 

construction to eliminate unnecessary cutting, drilling, channeling, and similar activities.  Where such 

cutting, drilling, channeling and similar activities become necessary for proper installation, perform 

with care using skilled mechanics of trades involved.  Repair damage to building and equipment at no 

additional cost to the Owner. 

E. Perform cutting work of other trades only with consent of that trade.  Cutting structural members not 

permitted without consent of the A/E. 

3.04 INSTALLATION 

A. Install Work as specified and in accordance with the Drawings and manufacturer's instructions.  

Where these conflict, manufacturer's instructions govern. 

B. Review Architectural, Mechanical and other applicable drawings and applicable Shop Drawings to 

prevent switches, outlets, and other equipment from being hidden behind doors, cabinets, counters, 

heating equipment, and similar items, or from being located in whiteboards, tackboards, glass panels, 

and similar items.  Relocate electrical devices and connections as directed by the A/E at no additional 

cost to the Owner if the work is not properly coordinated. 

C. Where conduit, outlets, and apparatus are encased in concrete, locate and secure at point of 

installation.  Check locations of electrical items before and after concrete and masonry installation 

and relocate displaced items. 

D. Provide block-outs, sleeves, demolition work, and similar items required for installation of Work 

specified in this division. 

3.05 WORKMANSHIP 

A. Work and materials will be subject to observation at any time by the Owner and the A/E. 

B. Install material and equipment in accordance with manufacturer's instructions.  Provide calibrated 

torque wrenches and screwdrivers as required. 

C. Cutting and Patching:  Do not weld to, cut, or notch structural members or building surfaces without 

approval of the A/E.  Restore surfaces neatly to original condition after cutting, channeling, chasing, 

and drilling of walls, partitions, ceilings, paving, and anchorage of conduit, raceways, and other 

electrical equipment. 
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3.06 WELDING, CUTTING, AND DRILLING 

A. Perform in accordance with American Welding Society Standards. 

3.07 CLEANING 

A. Clean equipment, conduit, and fittings and remove packing cartons and other debris created by 

Divisions 26 and 27 Work. 

B. Before Substantial Completion, carefully clean equipment, fixtures, exposed raceways and similar 

items.  Remove construction labels, dirt, cuttings, paint, plaster, mortar, concrete, and similar items.  

Clean fixtures, interiors and exteriors of equipment and raceways. 

3.08 IDENTIFICATION 

A. Provide nameplates and decals required to identify equipment and components, comply with 

requirements in Section 260553. 

B. Mount operating instructions and diagrams near equipment or elsewhere as otherwise designated by 

the Owner. 

3.09 PROTECTION 

A. Protect equipment during and after electrical hookup, painting, and final testing. 

END OF SECTION 260510 
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SECTION 260512  

ELECTRICAL DEMOLITION 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes selective demolition of existing electrical work as indicated in the 

Contract Documents. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

PART 2 - PRODUCTS 

(Not used). 

PART 3 - EXECUTION 

3.01 EXISTING CONDITIONS 

A. Dust Control:  Provide protective measures to minimize transfer of noise, dust, dirt, and refuse to 

adjacent areas of building.  Such measure may include dusttight barriers, temporary walls, portable 

exhaust fans, vacuum systems, and temporary partitioning. 

B. Extent:  Keep areas of demolition as clean and orderly as physically possible.  Do not allow 

demolition debris to accumulate.  Gather debris and dispose daily.  Broom or vacuum-clean work 

areas on daily basis. 

C. Protection:  Protect existing equipment, furnishing, and systems with protective coverings.  Protect 

finished surfaces including floors, ceilings, and walls. 

3.02 DAMAGES 

A. Repairs:  Promptly repair damage to existing surfaces, equipment, finishes, or adjacent facilities at no 

cost to the Owner and to the satisfaction of the A/E and the Owner. 

3.03 DEMOLITION 

A. General:  Provide demolition work required in existing building for removal of existing electrical 

equipment, raceways, and conductors and for installation of new electrical equipment, raceways, and 

conductors.  Relocate and modify existing electrical equipment, raceways and conductors as required 

by general construction alterations and by installation of new electrical equipment, raceways, and 

conductors in existing building to achieve a complete and functioning installation as defined in the 

Contract Documents. 
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B. Extent:  Remove and dispose of existing materials indicated in the Contract Documents to be 

removed. 

C. Reuse:  Do not reuse existing products unless indicated on the Drawings. 

D. Materials to Owner:  Deliver items to the Owner as indicated in the Contract Documents. 

E. Materials to Electrical Subcontractor:  Materials other than those reserved by the Owner. 

F. Existing Conditions:  Comply with requirements in Division 01.  Verify specific demolition work and 

operating conditions to be encountered from on-site review and coordination with the Owner.  

Maintain service to existing equipment and devices during new construction work as required by 

construction sequencing/scheduling provisions.  In areas adjacent to new construction work, provide 

temporary services as necessary to meet these conditions.  Protect active conductors encountered.  

Notify the A/E of utilities encountered whose services are not known. 

G. Repair of Damages to Underground Utilities:  Exact location of existing underground utilities is not 

definitely known.  Should any underground utilities be damaged in excavations, restore such utilities 

without additional cost to the Owner. 

H. Drilling of Concrete:  Drill openings through existing concrete with diamond tipped rotary core-

drilling equipment or carbide tipped drills.   

I. Saw-Cutting of Concrete:  Saw cut through existing concrete with diamond tipped or carbide tipped 

saw blade.   

3.04 DISPOSAL OF DEMOLISHED MATERIALS 

A. Disposal:  Remove debris, rubbish, and other materials resulting from demolition operations from 

building site unless reinstalled or delivered to the Owner as indicated in the Contract Documents.  

Transport and legally dispose of material off site. 

B. Burning:  Burning of removed materials is not permitted on project site. 

3.05 CLEAN-UP AND REPAIR 

A. Clean-Up:  Upon completion of demolition work, remove tools, equipment and demolished materials 

from site.  Remove protection and leave interior areas clean. 

B. Repair:  Repair demolition performed in excess of that required at no additional cost to Owner.  

Return structures and surfaces to conditions existing prior to commencement of demolition work or as 

directed by the Owner. 

END OF SECTION 260512 
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SECTION 260519  

WIRE AND CABLES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes wire, cable, splices, and terminations for systems 600 Volts and less and 

associated appurtenances. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards: 

1. NFPA 70, National Electrical Code (NEC). 

2. UL 83, Thermoplastic-Insulated Wires and Cables. 

C. Comply with NEC as applicable to construction and installation of electrical wire and cable.  

Electrical wire and cable UL listed and labeled. 

D. Comply with applicable portions of NEMA/Insulated Cable Engineers Association standards 

pertaining to materials, construction and testing of wire and cable. 

E. Comply with applicable portions of ANSI/ASTM and IEEE standards pertaining to construction of 

wire and cable. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each type of wire, cable, and 

appurtenance. 

C. Test Reports: 

1. Field test reports. 

2. Submit completed copy of reports and include copy in the Operation and Maintenance 

Manual. 
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PART 2 - PRODUCTS 

2.01 POWER AND LIGHTING CIRCUITS 

A. Factory-fabricated conductors of sizes, ratings, materials and types indicated on the Drawings for 

each service.  Where not indicated, select to comply with project’s installation requirements and NEC 

standards.  Comply with the following: 

1. UL 83. 

2. Copper Conductor.  No. 12 AWG and No. 10 AWG wire and cable to be solid.  Wire and 

cable larger than No. 10 AWG stranded. 

3. Insulation type THHN/THWN-2 dual rated or XHHW-2 dual rated, 600 Volt for circuits 

from 115 to 600 Volts. 

4. Use only 90 C insulated conductors based on 75 C ampacity tables of the NEC. 

2.02 REMOTE CONTROL AND SIGNAL CIRCUITS 

A. Class 1: 

1. UL 83. 

2. Stranded copper conductor. 

3. Insulation type THHN, or THWN, 600 Volt for circuits from 115 to 600 Volts. 

B. Class 2 and 3: 

1. Copper conductor, 300 Volt insulation, rated 75 C in dry locations and 60 C in wet locations.  

Individual conductors twisted together and covered with non-metallic jacket unless otherwise 

noted on the Drawings. 

2. UL listed for use in air handling ducts and hollow spaces used as ducts and plenums. 

2.03 PLASTIC CABLE TIES 

A. Teflon or nylon, locking type. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 
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3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 WIRING AND CABLE INSTALLATION, GENERAL 

A. Install electric conductors and cables as indicated on the Drawings, in compliance with 

manufacturer's written instructions, applicable requirements of NEC and NECA's "Standards of 

Installation," and in accordance with recognized industry practices. 

B. Coordinate installation work with electrical raceway and equipment installation work for proper 

interface.   

C. Pull cables by direct attachment to conductors or by use of basket weave pulling grip applied over 

cables.  Attachment to pulling device made through approved swivel connection.  Non-metallic 

jacketed cables of small size may be pulled directly by conductors by forming them into a loop to 

which pull wire can be attached.  Remove insulation from conductors before forming loop.  Larger 

sizes of cable may be pulled by using basket weave pulling grip, if pulling force does not exceed 

limits recommended by manufacturer.  If pulling more than one cable, bind them together with 

friction tape before applying grip.  For long pulls requiring heavy pulling force, use pulling eyes 

attached to conductors. 

D. Do not exceed manufacturer's recommendations for maximum allowable pulling tension, side wall 

pressure, and minimum allowable bending radius.  In all cases, pulling tension applied to conductors 

limited to 0.008 lbs. per circular mil of conductor cross-section area. 

E. Pull in cable from end having the sharpest bend (bend closest to reel).  Keep pulling tension to 

minimum by liberal use of lubricant, turning of reel, and slack feeding of cable into duct entrance.  

Employ not less than one man at reel and one in pullhole during this operation. 

F. For training of cables, minimum bend radius to inner surface of cable shall be 12 times cable 

diameter. 

G. Where cable is pulled under tension over sheaves, conduit bends, or other curved surfaces, make 

minimum bend radius 50 percent greater than specified above for training. 

H. Apply wire and cable pulling compound recommended by specific cable manufacturer. 

I. Seal cable ends unless splicing is done immediately. 

J. Support cables in pullholes, concrete trenches, and similar locations by cable racks.  Secure to rack 

insulators with nylon cord or self-locking nylon cable ties.  Place each cable on separate insulator. 

K. Follow manufacturer's instructions for splicing and cable terminations. 

L. Provide separate neutral conductor for each circuit serving single phase loads, unless indicated 

otherwise on the Contract Drawings.  Where shared neutrals are indicated for multi-wire branch 

circuits, provide circuit breaker handle ties per Section 262813. 
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M. Branch circuit wiring: 

1. Group in separate raceways as indicated on the Contract Drawings.  Where branch circuit 

raceways are not indicated on Contract Drawings, a maximum of three circuits may be 

installed in the same raceway if each circuit originates from the same panelboard. 

2. GFCI Circuit Breakers:  XHHW-2 insulation. 

3.05 WIRING METHODS, GENERAL 

A. Install wiring in raceways unless indicated otherwise on the Contract Drawings or authorized by 

the A/E. 

B. Install Wire After: 

1. Interior of building is protected from weather. 

2. Mechanical work likely to injure conductors is completed. 

3. Conduits have been cleaned and moisture removed. 

C. Neatly train and lace wiring inside boxes, equipment, and panel boards. 

D. Clean raceway system before installing conductors. 

E. Use half-lapped synthetic tape if taping is utilized for insulation purposes. 

F. Provide conductor support devices as required by NEC in vertical conduit runs. 

G. Torque conductor connections and terminations to manufacturer's recommended values. 

H. Maintain minimum 12 inch clearance between open cabling and heat sources such as flues, steam 

pipes, and heating appliances. 

3.06 MINIMUM SIZES 

A. Minimum No. 12 AWG for power and lighting circuits. 

B. Minimum No. 14 AWG for control wiring. 

3.07 CLASS 2 AND 3 CABLE INSTALLATION 

A. Class 2 and 3 Cable:  Install using open cabling support methods at indoor locations where allowed 

by codes, unless otherwise noted. Install Class 2 and 3 cabling in raceway in concealed locations, 

including above hard/inaccessible ceilings and within wall cavities, where exposed in finished and 

unfinished spaces, and where subject to physical damage, below 9’, mechanical/electrical/telecom 

equipment rooms, service yard, loading dock.  

3.08 OPEN CABLING INSTALLATION 

A. Provide all hanger supports and cable supports for cabling specified by Division 26 and 27. All 

support structures shall adhere to the requirements in the National Electrical Code.  Comply with 

requirements in Section 260529 Supporting Devices. 
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B. Install cable bundles horizontal with a maximum deflection of two inches from the bottom of the 

cable support. 

C. Provide additional cable management products to protect exposed cabling and complete the 

installation of cabling in a neat professional manner. 

D. Maintain 12” clear from mechanical equipment and ductwork, fire protection piping and electrical 

raceways systems. Where limited space exists for cable routing, cables may cross ducts, piping and 

conduit systems perpendicular with minimum 4” separation. Maintain separation from all mechanical 

and electrical equipment, ductwork, piping, conduit, clearance spaces and structure. 

E. Maintain proper bend radius of cabling bundles and supports changing pathway direction as to not 

impact the physical jacket construction of the cabling. Replace cabling that becomes damaged during 

this transition in its entirety. 

F. Follow manufacturer’s recommendations for quantity of cables supported in J-hooks and adjustable 

cable supports. Comply with requirements in Section 260529 Supporting Devices.  

G. Observe the applicable requirements and recommended good practices contained within TIA-568-C 

standard for cabling installation requirements. 

H. Protect exposed cables where subject to damage. Provide conduit sleeves with bushings at all wall, 

ceiling and floor penetrations. 

3.09 WIRING SPLICES AND TERMINATIONS 

A. Splice only in accessible junction boxes. 

B. Splices and Taps:   

1. Use compression-set pressure connectors with insulating covers or screw-on pressure (wire 

nuts) for sizes No. 10 AWG and smaller. 

2. Use compression-set pressure connectors with insulating covers for wire splices and taps 

sizes No. 8 AWG and larger.  Split bolt splices and connectors not acceptable. 

C. Terminations:  Eye-type compression lug when termination is to a bolt or screw terminal.  

1. 250 kcmil and larger, two hole long barrel compression lugs.   

2. Smaller than 250 kcmil:  Single hole compression lug.   

D. Tape un-insulated portions of conductor and connectors with electrical tape to 150 percent of 

conductor insulation value. 

E. Clean wires before installing lugs and connectors. 

F. Make splices, taps, and terminations to carry full capacity of conductors without perceptible 

temperature rise. 
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G. Leave minimum 8 inches of pigtail at outlet boxes for connection to fixtures and devices.  Where 

wiring is continued to other outlets, splice connection wire in a tap.  In no case will continuity 

through double terminal of device be allowed for either hot or neutral leg of circuit. 

H. Insulate ends of spare conductors with electrical tape or wire nut. 

I. Terminate control circuit conductors at terminal blocks only. 

J. Utilize eye or forked tongue type compression set terminator for conductors No. 12 AWG and smaller 

when termination is to a bolted or screw set type terminal block or terminal cabinet. 

K. Make below grade splices in handholes and vaults watertight with epoxy resin type splicing kits 

similar to Scotchcast. 

3.10 FIELD QUALITY CONTROL 

A. Test for Wires and Cables in accordance with Section 260810. 

END OF SECTION 260519 
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SECTION 260521  

METAL CLAD CABLES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes metal clad (MC) cable for systems 600 Volts and less and associated 

appurtenance. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards: 

1. ASTM B 3, Standard Specification for Soft or Annealed Copper Wire. 

2. ASTM B 8, Standard Specification for Concentric-Lay-Stranded Copper Conductors, Hard, 

Medium-Hard, or Soft. 

3. NFPA 70, National Electrical Code (NEC). 

4. UL 1569, Standard for Metal-Clad Cable. 

5. UL 1581, Reference Standard for Electrical Wires, Cables, and Flexible Cords. 

6. UL 83, Thermoplastic - Insulated Wires and Cables. 

7. UL 1479, Standard for Fire Tests of Through-Penetration Firestops. 

C. Comply with NEC as applicable to construction and installation of MC Cable.  Cable UL listed and 

labeled. 

D. Comply with applicable portions of NEMA/Insulated Cable Engineers Association Standards 

pertaining to materials, construction and testing of wire and cable. 

E. Comply with applicable portions of ANSI/ASTM and IEEE Standards pertaining to construction of 

wire and cable. 

F. Comply with UL 1569 for Metal Clad Cable.  Include UL label and manufacturer’s “E” number. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each type of MC Cable and 

appurtenance. 

C. Test Reports:  

1. Field test reports 
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2. UL test report for MC Cable. 

3. Submit completed copy of reports and include copy in the Operation and Maintenance 

Manual. 

PART 2 - PRODUCTS 

2.01 METAL CLAD CABLES 

A. Manufacturers: 

1. Southwire 

2. AFC Cable Systems, Inc. 

3. Encore 

B. Conductors:  Copper, THHN/THWN-2 insulation, polypropylene or polyester assembly tape in 

armor.  Conductors No. 12 AWG and No. 10 AWG shall be solid.  Conductors larger than No. 10 

AWG shall be stranded. 

C. Electrical and Physical Properties of Copper Conductors:  Conform to applicable standards referenced 

above.  Soft-annealed copper in compliance with ASTM B 3 or ASTM B 8. 

D. Polyvinylchloride/Nylon (Polyamide Polymer), Type THHN Insulation/Jacket:  Heat, flame, moisture 

resistant dielectric layer manufactured and tested in compliance with UL 83.   

E. Insulated grounding conductors sized in accordance with UL 1569, cabled with circuit conductors and 

identified in compliance with UL 1569. 

F. Circuit and grounding conductors cabled (twisted) with lay length and covered with polypropylene or 

polyester assembly tape. 

G. Armor: Galvanized steel over cabled wire assembly with interlock in compliance with UL 1569. 

H. Terminate metal clad cable with malleable iron/steel construction, electro zinc plated inside outside, 

equipped with nylon insulated throat fittings and shall be of angled saddle type. Thomas and Betts 

series 3110 & 3150 series or approved. Direct bearing screw type fittings shall not be used. 

I. Connectors:  UL listed and labeled MC connectors manufactured for MC Cable. 

2.02 MC CABLE SUPPORTS 

A. Cable Clamps, Straps, and Supports:  Steel or malleable iron.  Comply with requirements in Section 

260529. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 
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3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section.  

Protect exposed cable from damage.  Remove cable which proves to have faulty wiring and provide 

new.  Abandoning existing and pulling new not acceptable.  Repair, repull, and restrap MC Cable 

determined by the A/E to be poor installation. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 METAL CLAD CABLE INSTALLATION 

A. Provide metal clad cables as indicated on the Drawings, in compliance with manufacturer's written 

instructions, applicable requirements of NEC and NECA's "Standards of Installation", and in 

accordance with recognized industry practices.  

B. Install cables only concealed in walls within spaces with accessible suspended ceiling, and above 

accessible suspended ceiling. Install metal clad cables only within room served.  Provide conduit and 

wire from panel to junction box above accessible suspended ceiling within each room before 

transition to metal clad cabling. 

C. Route parallel and perpendicular to building planes. 

D. Maintain minimum 6-inch clearance between cabling and piping.  Maintain 12-inch clearance 

between cabling and heat sources such as flues, steam pipes, heating and hot water pipes, and heating 

appliances. 

E. Where cabling is run in parallel, group on common supports.  Comply with requirements in Section 

260529. 

F. Coordinate installation work with equipment installation work for proper interface. 

G. Install No. 10 AWG conductors for 20 Amp 120 Volt branch circuits longer than 75 feet. 

H. Install No. 12 AWG minimum for power and lighting circuits. 

I. Splice only in accessible junction boxes. 

J. Verify continuity of each branch circuit conductor. 

K. Tape un-insulated portions of conductor and connectors with electrical tape to 150 percent of 

conductor insulation value. 

L. Include green wire ground.  Jacket shall not serve as grounding means. 
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M. Cut cable using equipment exclusively designed for such use.  Seatek, Thomas & Betts, or approved.  

Knives, hacksaws, bending to break, dikes, pliers, wire cutters, or other similar methods not 

acceptable. 

N. Insulate ends of spare conductors with electrical tape or wire nut. 

O. Distance Between Supports:  Maximum 6-foot centers and within 6 inches of each outlet, and 

junction box. 

P. Support cables below roof decking to provide minimum 1-1/2” separation from raceway surface to 

nearest surface of metal roof decking. 

Q. Cable to be routed around structural members. 

3.05 FIELD QUALITY CONTROL 

A. Comply with requirements in Section 260810.  Include copy of field test report in the Operation and 

Maintenance Manual. 

END OF SECTION 260521 
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SECTION 260526 

GROUNDING AND BONDING 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes grounding and bonding systems, equipment and associated 

appurtenances. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards: 

1. IEEE C2, National Electrical Safety Code (NESC). 

2. IEEE 81, Guide for Measuring Earth Resistivity, Ground Impedance and Earth Surface 

Potentials of a Ground System Part 2:  Normal Measurements. 

3. IEEE 837, Standard for Qualifying Permanent Connections Used in Substation Grounding 

4. NFPA 70, National Electrical Code (NEC). 

5. NFPA 780, Standard for the Installation of Lightning Protection Systems 

6. UL 467, Standard for Grounding and Bonding Equipment. 

7. UL486A-486B, Wire Connectors 

8. CSA C22.1, Canadian Electrical Code Part I (CEC) 

9. CSA C22.2 No. 41, Grounding and Bonding Equipment 

10. CSA C22.2-65,  Wire Connectors 

11. ANSI C119.4, Electric connectors - connectors to use between Aluminum-to-aluminum or 

aluminum-to-copper conductors 

C. Comply with NEC and IEEE requirements as applicable to electrical grounding and ground fault 

protection systems. 

D. Products UL listed and labeled. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each item and appurtenance. 
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PART 2 - PRODUCTS 

2.01 SYSTEM DESCRIPTION  

A. Electrical Components, Devices, and Accessories: Listed and labeled as defined in NFPA 70, by a 

qualified testing agency, and marked for intended location and application. 

B. Comply with UL 467 for grounding and bonding materials and equipment. 

2.02 GROUNDING ELECTRODES AND CONDUCTORS 

A. Ground Rods:  Copper clad steel, 3/4-inch diameter by 10 foot long.  Copper-Weld Erico, Burndy, 

Harger, Thomas & Betts or approved. 

B. Bare Ground Conductors:  Soft drawn copper.  Stranded unless indicated otherwise.  Tinned where 

indicated.  Solid for No. 8AWG and smaller.  Stranded conductors for No. 6 AWG and larger. 

C. Insulated Ground Conductors:  Copper with 600 Volt insulation in accordance with Section 260519.  

Aluminum conductor acceptable for feeders where circuit conductors are aluminum. 

D. Ground Bars:  Predrilled rectangular bars of annealed copper, 1/4" inch by 4 inches with holes spaced 

1-1/8 inches apart to accommodate lug connections.  Length 18 inches unless indicated otherwise.  

Standoff insulators for wall-mounting.  

2.03 GROUND CONNECTORS 

A. Listed and labeled for applications and for specific types, sizes, and combinations of conductors and 

other items connected. 

B. Welded Connections:  Exothermic-welding kits of type recommended by kit manufacturer for 

materials being joined and installation conditions. Manufacturer:  Cadweld, Thermoweld, Thomas & 

Betts, or approved. 

C. Compression Ground Connectors:  Conform to IEEE 837 and UL 467. 

1. Cable-to-Cable Connections:  Copper or copper alloy.    Approved for direct burial or in 

concrete applications. Manufacturer:  Thomas & Betts EZ-Ground® or approved. 

2. Cable-to-Busbar Connections: Two-hole long barrel compression lug, unless indicated 

otherwise on Contract Drawings. 

3. Cable-to-Cable Tray Connections: Two-hole long barrel compression lug. 

D. Mechanical Ground Connectors:  Conform to IEEE 837 and UL 467. 

1. Cable-to-Water Piping Connections:  Two-piece silicon bronze with stainless steel bolts.  

Listed for direct bury. 

2. Split-Bolt Connectors:  Not acceptable. 
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PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

C. Preparation of Surfaces:  Clean contacting surfaces of ground connections to bright metal before 

connecting. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

B. System ground not to exceed maximum 5 ohms meggered resistance. 

C. Ground each separately-derived system neutral to nearest building steel. 

D. Bond together system neutrals, service equipment enclosures, exposed noncurrent carrying metal 

parts of electrical equipment, metal raceway systems, grounding conductor in raceways and cables, 

receptacle ground connectors, underground metal water piping systems, and gas piping systems. 

3.04 GROUNDING ELECTRODE AND CONDUCTOR INSTALLATION 

A. Equipment Ground Conductor:  Install separate, insulated equipment ground conductor in each feeder 

and branch circuit.  Terminate each end on grounding lug, bus, and bushing and to intermediate 

metallic enclosures. 

B. Isolated Ground Conductor:  For isolated ground branch circuits and feeders, install insulated isolated 

ground conductor.  Isolated ground conductor is in addition to equipment ground conductor.  

Terminate each end on isolated ground bus.   

C. Connect grounding conductors to motors in accordance with NEC.  Remove paint, dirt, and other 

surface coverings at grounding conductor connection points so that good metal-to-metal contact is 

made. 

D. Bare Grounding Conductors Below Grade: 

1. Minimum 30 inches below grade. 
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2. Not in contact with gravel fill or concrete.  Provide Schedule 40 PVC sleeve where routing 

through concrete.  

3. Train neatly around foundations and footings. 

E. Concrete-Encased Grounding Electrode (Ufer Ground): Fabricate according to NFPA 70; use a 

minimum of 20 feet of bare copper conductor not smaller than No. 4/0 AWG. Bond to reinforcing 

steel in at least four locations and to anchor bolts. Extend grounding conductor below grade and 

connect to building's grounding grid or to grounding electrode external to concrete. 

F. Size main grounding system per NEC.  Provide conduit to protect ground wire from damage to an 

area 6 feet above floor. 

G. Conductor to Conductors, Conductor to Steel, and Conductor to Ground Rod:  Exothermic-welded 

type connectors.  Cadweld, Thermoweld, Thomas & Betts, or approved. 

H. When making bolted connection to aluminum and galvanized structures, apply corrosion-inhibitor to 

contact surfaces between cable, connector, and surface of structure.  Penetrox A or approved. 

I. Ground Bars:  Install where indicated on Contract Drawings.  Install horizontally at 12 inches above 

finished floor, unless indicated otherwise.   

3.05 GROUND CONNECTORS 

A. Welded Connections: 

1. Provide for underground connections. 

2. Provide for connections to structural steel. 

3. Provide for connections to ground bars where indicated. 

4. Provide full weld between coupling and ground rod at joint. 

5. Connect grounding conductors to ground rods at upper end of rod with end of rod and 

connection point below finished grade, except provide bolted connections at test wells and as 

otherwise indicated. 

6. When making connections, wire brush or file point of contact to bare metal surface.  Use 

welding cartridges and molds in accordance with manufacturer’s recommendations.  After 

welds have been made and cooled, brush slag from the weld area and clean joint.  Use 

connectors of specified size for conductors and ground rods.  Notify A/E before backfilling 

ground connections. 

B. Ground shields of shielded power and control cable at each splice and termination as recommended 

by manufacturer. 

C. Ground metal sheathing and exposed vertical metal structural elements of building.  Ground metal 

fences enclosing electrical equipment.  Bond metal equipment platforms which support electrical 

equipment to equipment ground.  Provide electrical contact between metal frames and railings 

supporting pushbutton stations, receptacles, instrument cabinets, raceways, and similar items carrying 

circuits to these devices. 

3.06 FIELD QUALITY CONTROL 

A. Comply with requirements in Section 260810. 
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B. Inspect grounding and bonding system conductors and connections for tightness and proper 

installation. 

C. Include field test reports of grounding system in the Operation and Maintenance Manual. 

END OF SECTION 260526 
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SECTION 260529  

SUPPORTING DEVICES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes conduit and equipment supports, fastening hardware, and associated 

appurtenances. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each item and appurtenance. 

PART 2 - PRODUCTS 

2.01 MATERIAL 

A. General:  Built-up framing for electrical raceway and equipment supporting systems, including but 

not limited to channel, rod, clamps, and hardware. Unless design is shown on the Drawings, size for 

400 percent of calculated load. 

B. Channel:  12 gauge galvanized formed metal with or without pre-drilled holes, Pre-galvanized.  

Cooper B-Line, Unistrut, Powerstrut, or approved. 

C. Beam Clamps, in Pairs, at each Supporting (Structural) Beam:  B-line B441-22 and B441-22A; 

Superstrut U-501 and U-502; Unistrut P2785, P2786, and P1379S, or approved.  Submit other 

manufacturers for approval with evidence proving clamp complies with IBC and ASCE 7-05 for 

seismic requirements.  Submitted proof can consist of letter signed and stamped by a professional 

engineer licensed in engineering in the state in which the Work is performed. 

D. Beam Clamps for Use with Rods:  B-Line B751-J4, B751-J6, B751-J9, and B751-J12; Superstrut 

U-569; Unistrut P2824-6, P2824-9, and P2824-12, or approved.  Submit other manufacturers for 

approval with evidence proving clamp complies with seismic requirements.  Submitted proof can 

consist of letter signed and stamped by a professional engineer licensed in engineering in the state in 

which the Work is performed. 

E. Fittings for Attaching Channel-to-Channel for Built-Up Framing:  Unistrut P6028, P6033, P6069, 

P6290, P6291, P6326, P6331, P6332, P6346, P6358A, P6359, P6381, P6382, P6726A, P6917, 

P6962, or approved. 
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F. Connectors for Bracing:  Unistrut P6186, P7097, P7098, P7100, P7101, P7108, P7109, P7110, 

P6546, or approved. 

G. Hardware, including Nuts (Locking Type), Bolts, and Set Screws:  Corrosion resistant, designed for 

intended use. 

H. Mechanical-Expansion Anchors: Insert-wedge-type, zinc-coated steel, for use in hardened Portland 

cement concrete, with tension, shear, and pullout capacities appropriate for supported loads and 

building materials where used. 

I. Concrete Inserts: Steel or malleable-iron, slotted support system units are similar to MSS Type 18 

units and comply with MFMA-4 or MSS SP-58 

J. Hanger Rods:  Threaded steel  

K. Spring Steel Conduit Clips:  Erico K series or approved. 

L. MC Cable Support Brackets:  Erico MCS Series or approved. 

M. Circular Cable Retainer: 

1. Cable retainers shall be of plastic material with rounded edges, plenum rated, utilizing an 

easy-lock closure and an attachment base. Cable retainers shall be screwed into structure and 

only be utilized in spaces that are extremely tight and J-hooks do not have sufficient space to 

be mounted.  

a. Manufacturer: Erico Caddy, Part No. CAT CR50 

N. J-Hooks: 

1. J-hooks shall have a galvanized finish with rounded edges for smoother cable pull and greater 

corrosion resistance.  

a. Manufacturer: Erico Caddy or approved: 

1) 1” Dia., Part No. CAT16HP 

2) 1-5/16” Dia., Part No. CAT21HP 

3) 2” Dia., Part No. CAT32HP 

4) Note:  The paragraph below is intended for use when you have 100+ cables 

in a bundle  

O. Adjustable Cable Support: 

1. Adjustable cable supports shall be of steel and polyethylene, plenum rated, with unlocking 

and locking bar allowing additional cables to be added easily after installation.  

a. Manufacturer: Erico Caddy, Part No. CAT425. 
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P. Outlet Box Support: 

1. Where more than one outlet box is shown on the Contract Drawings, and indicated to be at 

same elevation, align them exactly on center lines horizontally with wall mounting bracket. 

a. Manufacturer: Cooper B-Line Series BB8 or approved. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 SUPPORTING DEVICES INSTALLATION 

A. Unless otherwise shown on the Contract Drawings, attach connectors to vertical framing members 

with 2 bolts 

B. Install toggle bolts or hollow wall fasteners in hollow masonry, plaster, and gypsum board partitions 

and walls.  Install expansion anchors or preset inserts in solid masonry walls, self-drilling anchors, 

and expansion anchors on concrete surfaces. 

C. Mounting and Anchorage of Surface-Mounted Equipment and Components: Anchor and fasten 

electrical items and their supports to building structural elements by the following methods unless 

otherwise indicated: 

1. To Wood: Fasten with lag screws or through bolts. 

2. To New Concrete: Bolt to concrete inserts. 

3. To Masonry: Approved toggle-type bolts on hollow masonry units and expansion anchor 

fasteners on solid masonry units. 

4. To Existing Concrete: Expansion anchor fasteners.  

5. To Steel: Beam clamps MSS SP-58, Type 19 or 23, complying with MSS SP-69. 

6. To Light Steel: Sheet metal screws. 

7. Items Mounted on Hollow Walls and Nonstructural Building Surfaces: Mount cabinets, 

panelboards, disconnect switches, control enclosures, pull and junction boxes, transformers, 
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and other devices on slotted-channel racks attached to substrate by means that comply with 

seismic-restraint strength and anchorage requirements 

D. Fabricate supports from structural steel or steel channel, rigidly welded or bolted to present a neat 

appearance.  Use hexagon head bolts with spring lock washers under nuts. 

E. Bridge studs top and bottom with channels to support flush-mounted cabinets and panelboards in stud 

walls. 

F. Open Cabling Support Installation 

1. Provide hanger supports and cable supports for cabling specified in Division 26. All support 

structures shall adhere to the requirements in the National Electrical Code. 

2. Space cabling supports no further than 4’-0" apart. 

3. Install cabling supports on their own dedicated support system.  

G. Raceways: 

1. Single raceway runs: Spacing to comply with requirements of Section 260533 

a. Mounted to building structure: double hole pipe straps.   

2. Two or more parallel runs of raceway: Install trapeze support systems.  Refer to Section 

260533 for spacing requirements. 

3. Welding conduit and conduit fittings to structure not acceptable. 

4. Spacing: Space so that fittings are accessible to accommodate pulling or splicing. 

H. MC Cable: 

1. Single cable runs mounted to building structure with single hole straps specifically designed 

for MC cabling.  Spacing shall comply with requirements of Section 260521. 

2. Where two or more cables runs are routed in parallel, mount to building structure with MC 

Cable brackets.  Spacing shall comply with requirements of Section 260521. 

END OF SECTION 260529 
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SECTION 260533 

RACEWAY SYSTEMS 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes conduit, electrical metallic tubing, wireway, surface metal raceway, and 

associated appurtenances within building perimeter. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances.  

Comply with local Utility requirements and standards. 

B. Codes and Standards: 

1. UL 1, Standard for Flexible Metal Conduit. 

2. UL 5, Standard for Surface Metal Raceways and Fittings. 

3. UL 6, Standard for Rigid Metal Conduit. 

4. UL 360, Standard for Liquid-Tight Flexible Steel Conduit. 

5. UL 514B, Standard for Conduit, Tubing, and Cable Fittings. 

6. UL 797, Standard for Metallic Tubing – Steel. 

7. UL 870, Standard for Wireways, Auxiliary Gutters, and Associated Fittings. 

8. UL 1242, Standard for Intermediate Metal Conduit – Steel. 

C. NEC Compliance:  Comply with applicable portions of NEC as to type of products used and 

installation of electrical power connections. 

D. Comply with applicable NEMA standards and refer to NEMA standards for definitions of 

terminology herein.  Comply with NEC for workmanship and installation requirements of raceway 

systems. 

E. Manufacturers:  Firms regularly engaged in manufacture of raceway systems of types and sizes 

specified and whose products have been in satisfactory use in similar service for not less than 3 years. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each type of raceway system and 

appurtenance. 
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PART 2 - PRODUCTS 

2.01 RIGID METAL CONDUIT (RMC) AND FITTINGS 

A. Ferrous Metal Conduit:  Steel, UL 6, hot-dip galvanized. 

B. Fittings and Conduit Bodies:  UL 514B, threaded galvanized. 

2.02 INTERMEDIATE METAL CONDUIT (IMC) AND FITTINGS 

A. Ferrous Metal Conduit:  Steel, UL 1242, hot-dip galvanized. 

B. Fittings and Conduit Bodies:  UL 514B, threaded galvanized. 

2.03 ELECTRICAL METALLIC TUBING (EMT) AND FITTINGS 

A. Ferrous Metal Conduit:  Steel, UL 797, hot-dip galvanized. 

B. Fittings:  UL 514B, galvanized steel, insulated throat, raintight compression ring type through 1-1/4 

inch, set screw type for 1-1/2 inch and larger.  Drive-on type and cast fittings not acceptable. 

2.04 FLEXIBLE METAL CONDUIT AND FITTINGS 

A. Ferrous Metal Conduit:  Steel, UL 1, galvanized.  UL listed for grounding as available.  Aluminum 

and flexible metallic tubing not acceptable. 

B. Fittings:  Insulated throat, UL 514B, galvanized steel, UL listed for grounding as available. 

2.05 SURFACE METAL RACEWAY 

A. UL 5, sheet metal channel with fitted cover.  Type and size as shown on the Drawings. 

B. Finish:  Enamel.  Field paint to match wall color. 

C. Fittings, Boxes, and Extension Rings:  Designed for use with raceway systems. 

D. All raceway and fittings to be supplied by one manufacturer. 

E. Manufacturers:  Mono-Systems, Wiremold, or approved. 

2.06 CONDUIT BODIES 

A. Conduit bodies cast malleable iron, zinc or cadmium plated with threaded connections.  Covers 

gasketed, blank steel, or cast malleable iron, zinc or cadmium plated, and of same manufacturer as 

conduit body.  Where conduit bodies are used as junction or splice boxes, comply with NEC. 

B. Conduit bodies (Smart LB) for telecommunications cables shall be die cast aluminum, gray powder 

coat paint finish, threaded connections with internal built-in radius. Covers gasketed, die cast 

aluminum, and of same manufacturer as conduit body. Madison Electric or approved equal. 

1. 1-1/4” Smart LB, Madison Electric, KLB120 
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2. 2-1/2” Smart LB, Madison Electric, KLB 250 

3. 4” Smart LB, Madison Electric, KLB400 

2.07 WIREWAY AND AUXILIARY GUTTER 

A. UL 870, lay-in type, with hinged cover but without knockouts. 

B. Size:  As shown on the Drawings, 4 by 4 inch minimum. 

C. Finish:  Rust-inhibiting primer coat with manufacturer’s standard enamel finish. 

2.08 EXPANSION FITTINGS 

A. Malleable iron, hot-dip galvanized allowing 4 inches (plus or minus 2 inches) conduit movement.  

OZ/Gedney Type AX Series, Thomas and Betts Type EJG series or approved. 

2.09 SEALING FITTINGS 

A. Wall Sealing Fittings:  At each wall sealing fitting, include conduit seal fitting, OZ/Gedney FSK 

Series, Crouse Hinds EYS Series, Thomas and Betts EYS Series or approved. 

B. Raceway Stubups and Stubouts:  Conduit seals together with wall sealing fittings. OZ/Gedney CSB 

Series or approved. 

2.10 CONDUIT SUPPORTS 

A. Conduit Clamps, Straps, and Supports:  Steel or malleable iron.  Comply with requirements in Section 

260529. 

2.11 FIRE RATED SEALING COMPOUND 

A. Dow Corning 3-6548 Silicone RTV Foam or approved. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 
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3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 RACEWAY SIZING, ARRANGEMENT, AND SUPPORT 

A. Unless otherwise shown on the Drawings, size conduit for conductor type installed.  Minimum size 

3/4 inch. 

B. Install conduit to maintain headroom and present neat appearance in unfinished spaces.  Install a 

minimum of 9’-6” above finished floor in spaces unless otherwise indicated on the Contract 

Drawings. 

C. Install conduit concealed in walls, below floors, and above ceiling in spaces, except conduit may be 

exposed in mechanical rooms, electrical rooms, and similar unfinished spaces.  Horizontal conduit 

installation is not allowed in floor slab unless specifically noted on electrical and structural drawings. 

D. Route conduit parallel and perpendicular to building planes. 

E. Maintain minimum 6-inch clearance between conduit and piping.  Maintain 12-inch clearance 

between conduit and heat sources such as flues, steam pipes, heating and hot water pipes, and heating 

appliances. 

F. Brace conduit or conduit supports to prevent distortion of alignment by wire-pulling operations. 

G. Where conduit is run in parallel, group on formed channel supports.  Comply with requirements in 

Section 260529. 

H. Do not fasten or support with wire or perforated pipe straps.  Remove temporary conduit supports 

used during construction before conductors are pulled. 

I. Raceway to be routed around structural members including columns, beams, reinforced masonry, 

footings and associated stem walls. Structural Engineer to approve proposed modifications of 

structural elements prior to commencement of work. 

3.05 RACEWAY INSTALLATION 

A. Cut conduit square using a saw or pipe cutter.  Deburr cut ends. 

B. Bring conduit to shoulder of fittings and couplings and tighten securely. 

C. Use conduit hubs for fastening conduit to cast boxes and for fastening conduit to sheet metal boxes in 

damp or wet locations. 

D. Do not use conduit bodies to make sharp changes in direction unless shown on the Drawings. 

E. Use hydraulic one-shot conduit bender or factory elbows for bends in 2-inch conduit and larger. 
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F. Provide plastic bushings on conduit stubs used for transition from conduit to open cable runs. 

G. During construction, use suitable conduit caps to protect installed conduit against entrance of dirt and 

moisture. 

H. Distance Between Supports: 

1. Threaded Rigid Metal Raceways:  Maximum 8-foot centers and within 18 inches of each 

outlet, junction box, and bend. 

2. Electrical Metallic Tubing:  Maximum 8-foot centers at each bend and within 12 inches of 

each outlet, junction box, and coupling. 

3. Surface Metal Raceway, Auxiliary Gutter, and Wireway:  Maximum 5-foot centers or in 

accordance with manufacturer’s instruction, whichever is less, unless otherwise shown on the 

Drawings. 

I. Install nylon pull string with printed footage indicators secured at each end of each empty conduit, 

except sleeves and nipples.  Identify with tags at each end origin and destination of each empty 

conduit. 

J. Route conduit through roof inside openings for ductwork where possible.  Otherwise, install through 

roof jack and seal weather tight. 

K. Install no more than equivalent or four 90 degree bends between boxes. 

L. Avoid moisture traps where possible.  Where unavoidable, install junction box with drain fitting at 

conduit low point. 

M. Sealing of Conduit Penetrations: 

1. Exterior Wall Surfaces Above Grade:  Seal around penetrations with caulking approved by 

the A/E.  For concrete construction above ground level, cast conduit in wall or core drill wall 

and hard pack with mixture of equal parts of sand and cement. 

2. Fire Rated Construction:  Seal penetrations with fire rated sealing compound to maintain fire 

rating of construction penetrated. 

N. Sealing of Raceways:  Seal interior of raceways that pass through building roof and through outside 

walls of building, above or below grade.  Seal on end inside building.  Use raceway sealing fittings 

manufactured for purpose sealed with non-hardening, compound-type mastic, specially designed for 

such service.  Pack around wires in raceways. 

O. Where flexible metal conduit is installed, install bonding conductor to insure electrical continuity of 

raceway.  Route bonding jumper inside conduit and terminate at grounding bushing or grounding 

locknut installed on inside of junction boxes at each side of flexible section.  In instances where this 

method is not feasible (such as when cast boxes with hubs are used or where required by the NEC, 

route bonding jumper on outside of flexible conduit and terminate in accordance with methods 

acceptable to the AHJ. 

P. Raceway shall not penetrate sheet metal ducts. 
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Q. Support raceways below roof decking to provide minimum 1-1/2” separation from raceway surface to 

nearest surface of metal roof decking. 

3.06 SURFACE METAL RACEWAY INSTALLATION 

A. Use flat-head screws to fasten channel to surfaces.  Mount plumb and level. 

B. Install insulating bushings and inserts at connections to outlets and corner fittings. 

C. Maintain grounding continuity between raceway components for continuous grounding path. 

D. Fastener Option:  Use manufacturer’s standard clips and straps for installed purpose. 

3.07 AUXILIARY GUTTER INSTALLATION 

A. Bolt auxiliary gutter to steel channels fastened to wall or in self-supporting structure.  Install level. 

B. Gasket each joint in oil-tight gutter. 

C. Mount raintight gutter in horizontal position only. 

3.08 RACEWAY SCHEDULE 

A. Rigid Metal Conduit: 

1. Acceptable in all locations except as modified in this section. 

2. Where in contact with earth or concrete, install protective coating consisting of spirally 

wrapped 20 mil PVC tape with 1/2-inch minimum overlap – 3M Scotchrap Tape 51 or 

approved - or utilize PVC Coated Rigid Metal Conduit.  Completely wrap and tape field 

joints. 

B. Intermediate Metal Conduit: 

1. May be used in lieu of rigid metal conduit unless otherwise prohibited by code or indicated 

on the Contract Drawings. 

2. Not acceptable for circuits over 600 Volts. 

C. Electrical Metallic Tubing: 

1. Acceptable for dry interior locations where not exposed to moisture or physical damage. 

2. Not acceptable for circuits over 600 Volts. 

D. Flexible Steel Conduit: 

1. For connections to recessed light fixtures and devices installed in suspended ceilings, 

maximum six-foot length. 

2. For connections to motors, transformers and other equipment subject to vibration.  Minimum 

of three foot and maximum of six-foot length with 90 degree loop. 

E. Surface Metal and Multi-Outlet Raceway:  Install where indicated on the Contract Drawings. 
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F. Auxiliary Gutters and Wireways:  Install where indicated on the Contract Drawings and as required in 

unfinished spaces.  Elsewhere as approved by the A/E. 

END OF SECTION 260533 
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SECTION 260534 

OUTLET BOXES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes outlet, junction, and pull boxes and associated appurtenances required to 

enclose devices, permit pulling conductors, and for wire splices and branches. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards: 

1. NEMA 250, Enclosures for Electrical Equipment (1000 Volts Maximum). 

2. NFPA 70, National Electrical Code (NEC). 

3. UL 514A, Metallic Outlet Boxes. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each type of outlet box and 

appurtenance. 

PART 2 - PRODUCTS 

2.01 OUTLET BOXES FOR INTERIOR WIRING 

A. General:  Outlet and pull boxes pressed steel, zinc coated with plaster ring where applicable, 

minimum 4 inch size. 

B. Surface Metal Raceway:  Boxes of same manufacturer and to match raceway.  Boxes shall 

accommodate standard devices and device plates. 

C. Concrete and Masonry:  Boxes for casting in concrete and mounting in masonry walls of type 

specifically designed for that purpose. 

D. Ceiling Outlet Boxes:  Galvanized octagonal 4 inch, 1-1/2 inches deep (without fixture stud) and 2-

1/8 inch deep (with fixture stud). 

E. Sheet Metal Boxes Larger than 12 Inches in any Dimension:  Include hinged enclosure. 
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2.02 OUTLET BOXES CONTAINING MULTIPLE DEVICES 

A. Outlet Boxes Containing Emergency and Normal Devices:  Permitted only with steel barriers 

manufactured especially for purpose of dividing outlet box into 2 completely separate compartments. 

B. Outlet Boxes Containing Multiple Devices and Wiring Rated over 150 Volts to Ground and Over 300 

Volts between Conductors:  Permitted only with steel barrier manufactured especially for purpose of 

dividing outlet box into separate compartments for each device having exposed live parts. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 COORDINATION OF OUTLET BOX LOCATIONS 

A. Locate as shown on the Drawings and as required to facilitate pulling.  Limit number of bends per 

NEC. 

B. Electrical box locations shown on the Drawings are approximate unless dimensioned.  Verify location 

of floor boxes and outlets before roughing in. 

C. Locate outlet boxes to allow access.  If inaccessible, furnish, arrange, and pay for installation of 

access doors. 

D. Coordinate Work of this section with the Work of other sections and trades to avoid conflicts.  Check 

and verify door swings and locations of built-in cabinets, plumbing, heating, and ventilating 

equipment. 

E. Install outlet boxes of sizes and at locations necessary to serve equipment furnished under this or 

other divisions of the specifications.  Make final connections thereto.  Outlet boxes required if 

equipment is furnished with pigtail for external connection, does not have space to accommodate 

branch circuit wiring, or requires wire with insulation rating different from branch circuit wiring.  

Review equipment Shop Drawings for required outlet locations. 
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F. Where more than one outlet box is shown on the Drawings, and indicated to be at same elevation or 

one above the other, align them exactly on center lines horizontally or vertically.  Relocate outlet 

boxes which are not so installed (including lighting, receptacle, power, signal, and temperature 

control outlets) at no additional cost to the Owner. 

G. Locate to maintain headroom and to present a neat appearance. 

H. Ceiling Locations:  Locate outlet either at corner joint or in center of a panel, whichever is closer to 

normal spacing.  Locate outlet boxes in same room in same panel locations. 

3.05 OUTLET BOX INSTALLATION 

A. Firmly anchor flush outlet boxes directly or with concealed bracing to studs and joists. 

B. Close unused openings. 

C. Use multiple-gang outlet boxes where 2 or more devices are mounted together.  Do not use sectional 

boxes. 

D. Install blank covers or plates over outlet boxes that do not contain devices. 

E. Install pull boxes to be accessible after completion of building construction. 

3.06 ELECTRICAL WORK IN COUNTERBACKS, MILLWORK, AND CASEWORK 

A. Install as shown on the Drawings.  Furnish templates to other trades for drilling and cutting to ensure 

accurate location of electrical fixtures (outlets and devices) as verified with the A/E.  Install wiring, 

devices, plates, and connections required by said fixtures. 

END OF SECTION 260534 
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SECTION 260553  

ELECTRICAL IDENTIFICATION 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes nameplates, wire and cable markers, conduit color coding, buried duct 

marking tape, and associated appurtenances. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards:  NFPA 70, National Electrical Code (NEC). 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Nameplate schedule. 

PART 2 - PRODUCTS 

2.01 IDENTIFICATION MATERIAL 

A. Adhesive Printed Labels: 

1. Laminated tape – Brother TZe Series 12mm width tape or equivalent. 

a. Normal Power:  Black letters on clear background. 

2. Receptacles:  1/4-inch letters to identify panelboard and circuit number. 

B. All outlet boxes, junction boxes and pull boxes for emergency system devices and circuits shall be 

orange in color, both inside and outside. 

C. All outlet boxes, junction boxes and pull boxes for fire alarm system devices and conductors shall be 

red in color, both inside and outside. 

D. Permanent felt marker for junction and pull box circuit notation.   

1. Normal:  Black letters. 
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E. Wire and Cable Markers:  

1. Split sleeve or tubing type.  Vinyl impregnated cloth, vinyl, and mylar self-adhesive types not 

acceptable. 

2. Color code wire in accordance with the coding shown in Decal Detail below.  Conductors of 

power systems in this building (plant) are identified as follows: 

 

Conductor 208Y/120 Volt 

A Phase (Left Bus In Panel): Black 

B Phase (Center Bus In Panel): Red 

C Phase (Right Bus In Panel): Blue 

Neutral: White 

Equipment Ground: Green 

 

3. Where dedicated neutral conductors are provided for single phase circuits, neutral conductor 

shall have a colored stripe to match the color of the corresponding phase conductor. 

F. Phase Identification:  Vinyl colored electrical tape. 

G. Electrical Hazard Marking Tape:  Black and yellow striped vinyl 2-inch wide hazard tape, Identi-

Tape #VH2BKY or equal. 

H. Printed Labels:  Printed labels shall be clear polypropylene with adhesive back designed for exterior 

applications.  Label text shall be 4.8 mm (3/16”) high, black and shall be applied to the label by a 

thermal transfer printer. 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. Description:  Install, apply, erect, and perform work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, more stringent requirements govern. 
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B. Wire Identification: 

1. Install wire markers on conductors in panelboard gutters, pull boxes, outlet and junction 

boxes, and at load connection.  Identify with branch circuit or feeder number for power and 

lighting circuits and with control wire number as indicated on schematic and interconnection 

diagrams or equipment manufacturer's shop drawings for control wiring. 

2. Install solid colored jackets for wire sizes smaller than number 8 AWG.  Wire sizes larger 

than number 10 AWG may be taped at both ends and at pull and junction boxes with 

appropriate colored tape.  Color coding tape to completely encircle conductor at least 3 inches 

wide. 

C. Decals:  Install decal behind circuit breaker door where it can be easily seen when circuits are added. 

D. Felt Marker Identification:  Apply on front of cover in non-finished areas, such as 

mechanical/electrical rooms, above ceilings, and similar locations, and on back of cover in finished 

areas. 

E. Provide black and yellow striped vinyl 2” wide hazard tape on floor and stencil “Electrical Hazard-

Keep Clear” on floor, spaced as to not exceed 4 feet on center to identify code required clearance in 

front of electrical equipment including switchboards, panelboards, motor control centers, 

transformers, transfer switches, etc. in unfinished spaces such as electrical and mechanical rooms. 

3.04 INSTALLATION 

A. General: 

1. Provide identification for electrical equipment as specified herein. 

2. Attach identification in durable manner, suitable to each respective type of identification.  

Nameplates shall be securely fastened to equipment with two (2) rivets.  Wiring color code 

schedules shall be fastened to equipment with permanent adhesive. 

B. Relays and Time Switches: 

1. Provide a nameplate on the outside front of each relay and time switch enclosure.  Nameplate 

text shall include the name of the load controlled as designated on the Drawings. 

C. Wiring Devices: 

1. Receptacle Labels:  Indicate panelboard and circuit number. 

2. Provide an engraved printed label for each switch that controls luminaires not within sight of 

the switch or that controls receptacles.  Engraved printed label text shall include the type and 

location of the load controlled.  
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D. Junction Boxes and Pull Boxes: 

1. Provide nameplates on the outside of the front cover of junction boxes and pull boxes in 

finished areas and of junction boxes and pull boxes that are larger than 150 mm by 150 mm 

(6″ by 6″).  Nameplate text shall designate the system for which wiring is to be enclosed in 

the box.  In the case of power system junction boxes or pull boxes, the nameplate text shall 

also include the panelboard name and circuit number.  Nameplates for emergency power 

junction boxes or pull boxes shall be orange in color. 

2. Junction boxes and pull boxes 150 mm by 150 mm (6″ by 6″) or smaller in unfinished areas 

and above accessible ceilings shall be color coded by spray painting the outside edges of the 

box and spray painting the cover with the following colors: 

208Y/120 VAC Power: Unpainted 
Security and Video Surveillance: Light Blue 
Telecommunications: White 
Intercom/Paging & Clock: Green 
Television: Black 
Audio-video: Gold 
 

3. After painting, mark the covers of power system junction boxes and pull boxes with the 

panelboard name and circuit numbers.  Marking shall be done with a wide-tip, permanent-ink 

black marker. 

 

E. Raceway systems: 

1. Raceway systems for emergency power where outlet boxes or enclosures are not encountered, 

provide adhesive label at intervals not exceeding 25ft.  Brady #44328 or approved. 

END OF SECTION 260553 

 
 
 



LFD Modernization Project Phase 3 ELECTRICAL TESTING 

  Section 260810 

Hargis Engineers Page 1 

 

  

SECTION 260810  

ELECTRICAL TESTING 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes testing requirements for individual components, equipment, systems, and 

integration to ensure intended facility operation.  Test equipment per manufacturer guidelines and 

industry standards.  Test modes of operation and interlocks and alarm functions.  This section 

presents a guideline of system testing.  Provide complete, comprehensive testing in addition to 

minimum requirements specified in individual sections and in this section. 

B. Training:  Include comprehensive Owner operation and maintenance training of individual 

components, equipment, and systems.  Training includes normal operation and alternate modes of 

operations. 

C. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances.   

B. Codes and Standards: 

1. ANSI/NETA ATS 2017, Standard for Acceptance Testing Specifications for Electrical Power 

Equipment and Systems  

2. ANSI/NETA MTS-2015, Standard for Maintenance Testing Specifications for Electrical 

Power Equipment and Systems 

3. NFPA 70B, Recommended Practice for Electrical Equipment Maintenance 

4. NFPA 70, National Electrical Code (NEC) 

C. Testing Agency:  Testing shall be accomplished by an approved testing agency.  Retain services of a 

NETA certified firm or approved.  Testing agency shall not be associated with manufacturer of 

equipment or systems under test. 

D. Perform testing and inspections with the assistance of a factory-authorized service representative, 

where indicated in individual specification sections. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Qualifications:  Testing agency qualifications. 

C. Testing Plan and Schedule:  Detailed plan and schedule of testing, and training for acceptance by the 

Owner and the A/E prior to initiation of work. 
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D. Test Procedures:  Test procedures and sample test forms. 

E. Test Reports:  Submit detailed report of testing functions with associated results.  Include date of 

testing and corresponding line item for system tested and individual components.  Include testing 

checklists for each system and device tested.  Record for each line item test results that comply with 

requirements.  Record for each line item test results that do not comply with requirements, corrective 

actions taken to achieve compliance with requirements and retest date and confirmation. 

F. Include copy of reports in the Operation and Maintenance Manual. 

G. Certification:  Certification that tests have been completed. 

PART 2 - PRODUCTS 

(Not used). 

PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 GENERAL 

A. Perform acceptance tests in accordance with manufacturer’s recommendations, NFPA 70 and 

ANSI/NETA ATS. 

B. Report any system, material, or workmanship which is found defective on basis of electrical 

inspections and tests to the A/E. 

C. If test reveals a fault or problem, remove and replace malfunctioning units.  Repeat entire test until 

problem is corrected.  Submit additional written test reports. 
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D. Maintain written record of tests.  Upon completion of project, assemble and certify final test report 

and include in the Operation and Maintenance Manual.  Compile field test reports signed by 

individuals performing the tests. 

3.05 GENERAL COMPONENT AND EQUIPMENT TESTING REQUIREMENTS 

A. Receptacles:  Test for open ground, reversed polarity, open hot, open neutral, hot and ground 

reversed, and hot on neutral. 

3.06 REPORTS 

A. Prepare test reports for each system, equipment and device tested.  Include copy of each test report in 

the Operation and Maintenance Manual.  Utilize test forms for systems and equipment tested.  Use 

manufacturer’s standard or other appropriate test forms commensurate with test performed.  Test 

reports shall include the following. 

1. Summary of project. 

2. Description of equipment tested. 

3. Description of test. 

4. Test results including retesting results. 

5. Test dates. 

6. Tester's name. 

7. Witnesses (when required). 

8. Corrective work. 

9. Acceptance criteria. 

10. Conclusions and recommendations. 

11. Appendix including appropriate test forms. 

END OF SECTION 260810 
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SECTION 262726  

WIRING DEVICES 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  Work includes wall switches, receptacles, device plates, box covers, and associated 

appurtenances. 

B. General Requirements:  Drawings and general provisions of the Contract, including General 

Conditions and Division 01 sections apply to Work in this section. 

1.02 QUALITY ASSURANCE 

A. Regulatory Requirements:  Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards: 

1. Federal Specification W-C-596, Electrical Power Connector, Plug, Receptacle, and Cable 

Outlet. 

2. Federal Specification W-S-896, Switch, Toggle. 

3. NEMA WD 1, General Color Requirements for Wiring Devices. 

4. NFPA 70, National Electrical Code (NEC). 

5. UL 498, Standard for Attachment Plugs and Receptacles. 

1.03 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

B. Product Data:  Submit manufacturer’s technical product data for each type of wiring device and 

appurtenance. 

C. Test Reports:   

1. Field test reports. 

2. Submit completed copy of reports and include copy in the Operation and Maintenance 

Manual. 

PART 2 - PRODUCTS 

2.01 RECEPTACLES 

A. Manufacturers:  Leviton, Bryant Electric, Crouse Hinds, Hubbell, Pass and Seymour, or approved.  

Leviton model numbers are listed. 

B. Finish 

1. White unless otherwise noted. 
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C. Convenience and Straight-Blade Receptacles:  NEMA WD 1.  Units specification grade. 

D. Tamper Resistant Receptacle Configuration: (20A-125V NEMA 5-20R) straight blade with 

grounding type with, back and side wired screw type terminals. 

1. Duplex Receptacle:  Leviton Model 5362-SG. 

2. GFCI Receptacles:  Duplex convenience receptacle with integral ground fault circuit 

interrupter.  Units feed-through type for downstream device protection.  Leviton Model 

G5362-WT. 

E. Specific Receptacle Configuration:  NEMA WD 1.  Type as indicated on the Drawings, with black 

plastic face. 

2.02 DEVICE PLATES 

A. Manufacturers:  Bryant Electric, Hubbell, Leviton, Pass and Seymour, or approved.  Bryant Electric 

and Leviton model numbers are listed. 

B. Plates in Finished Areas:  Type 302 non-magnetic stainless steel except as noted below: 

1. Wall plates for dedicated receptacles with 3/16 inch specially engraved black letters 

“DEDICATED”. 

2. Wall plates for receptacles protected by a GFCI circuit breaker or feed through GFCI 

receptacle with 3/16 inch specially engraved black letters “GFCI PROTECTED”. 

3. Wall plates for receptacles other than NEMA 5-20R with 3/16 inch specially engraved black 

letters which show configuration, example “14-50” for a NEMA 14-50R receptacle. 

C. Plates on Surface Mounted Boxes:  Sized to fit box without extending over sides of box. 

D. Cast Metal Plates:  Cast metal box.  Steel plates with steel boxes and copper-free aluminum with 

aluminum boxes.  Stainless steel screws. 

E. Raised Sheet Steel Plates:  1/2-inch-high zinc or cad-plated covers with surface mounted sheet steel 

boxes. 

F. Weather Resistant Cover Plate:   

1. While In-Use Cover:  Cast metal with hinged gasketed device covers.  Leviton IUM1V-GY 

unless otherwise noted. 

2. Not In-Use Cover:  Cast metal with hinged gasketed device covers.  Leviton WM1V-GY, 

only where noted on contract drawings. 

G. Finish of Attachment Screws:  Match that of its respective device plate. 
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PART 3 - EXECUTION 

3.01 INSPECTION 

A. General:  Verify installation conditions as satisfactory to receive work of this section.  Do not install 

until unsatisfactory conditions are corrected.  Beginning work constitutes acceptance of conditions as 

satisfactory. 

3.02 PREPARATION 

A. Field Measurements:  Field verify locations of new and existing work prior to commencing work of 

this section. 

B. Protection:  Protect surrounding areas and surfaces to preclude damage from work of this section. 

3.03 INSTALLATION, APPLICATION, ERECTION, AND PERFORMANCE 

A. General:  Install, apply, erect, and perform the work in accordance with Article “Quality Assurance” 

provisions, specifications, and manufacturer’s installation instructions and directions.  Where these 

may be in conflict, the more stringent requirements govern. 

3.04 WIRING DEVICE INSTALLATION 

A. Install wiring devices in clean electrical boxes, free from excess building materials, dirt, and debris. 

B. Install jumbo size plates for outlets in masonry walls. 

C. Install galvanized steel plates on outlet boxes and junction boxes in unfinished areas, above accessible 

ceilings, and on surface mounted outlets. 

D. Install devices and wall plates flush and level. 

E. Fasten each device to outlet box at wall surface to bring receptacle flush with plate or for switch 

handle the proper distance through plate. 

3.05 ORIENTATION 

A. Install switches vertical with handle operating vertically, up position "ON".  Install center at 44 inches 

above finished floor unless noted otherwise on the Drawings. 

B. Install receptacles vertical with ground slot up. 

1. Install receptacles centered at 18 inches above finished floor unless otherwise noted on 

contract documents.  

2. Where receptacles are noted above counter “AC” on contract documents, install receptacles 

vertical with ground slot up centered at 4 inches above top of backsplash. 

3. Install exterior receptacles centered at 18 inches above finished grade. 
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3.06 RECEPTACLE GROUNDING 

A. Install bare bonding wire between receptacle grounding terminal and box.  Plaster ear screws 

connecting frame to box not acceptable for grounding. 

3.07 HANDICAPPED ACCESS 

A. Comply with requirements of Washington State Handicapped Access Code. 

3.08 FIELD QUALITY CONTROL 

A. Comply with requirements in Section 260810.  Include copy of field test reports in the Operation and 

Maintenance Manual. 

B. Prior to energizing circuitry, test wiring devices for electrical continuity and polarity connections.  

After energizing circuitry, test wiring devices to demonstrate compliance with requirements. 

END OF SECTION 262726 
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SECTION 271100  

TELECOMMUNICATIONS SYSTEM 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description: Work includes the following: 

1. Structured Cabling System supporting various low-voltage systems 

2. Telecommunications Rooms and Spaces 

3. Manufacturer Certification 

B. General Requirements: Drawings and general provisions of the Contract, including General and 

Supplementary Conditions, Division 01 and 260500 sections apply to Work in this section. 

1.02 RELATED SECTIONS 

A. Related Sections  

1. 260500 – General Electrical Provisions 

2. 260510 – Basic Electrical Materials and Methods 

3. 260533 – Raceway Systems 

4. 260534 – Outlet Boxes 

1.03 QUALITY ASSURANCE 

A. Regulatory Requirements: Comply with applicable city, county, and state codes and ordinances. 

B. Codes and Standards:  

1. Installation Standards: Comply with following standards for cable and equipment 

installations. Publications shall be latest issue and addenda: 

a. NEC, National Electric Code. 

b. NESC, National Electric Safety Code. 

c. TIA-568.0-D, Generic Telecommunications Cabling for Customer Premises. 

d. TIA-568-C.1, Commercial Building Telecommunications Cabling Standard Part 1: 

General Requirements. 

e. TIA-568-C.2, Balanced Twisted-Pair Telecommunications Cabling and Components 

Standards. 

f. TIA-569-D, Commercial Building Standard for Telecommunications Pathways and 

Spaces. 

g. TIA-606-B, Administration Standard for the Telecommunications Infrastructure of 

Commercial Building. 

h. TIA-862-B, Structured Cabling Infrastructure for Intelligent Building Systems. 

i. IEEE 802.3-2000. Ethernet Standard. 

j. BICSI 001, Information Transport Systems Design Standard for K-12 Educational 

Institutions. 
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k. BICSI Information Transport Systems Installation Methods Manual. 

l. BICSI Telecommunications Distribution Methods Manual. 

2. Contractor shall have read the above documents and shall be familiar with the requirements 

that pertain to this installation. The documents may be obtained from: 

a. Global Engineering Documents, 15 Inverness Way East, Englewood, CO, 80112-

5776, 800-854-7179, http://global.ihs.com/ 

b. BICSI, 8610 Hidden River Parkway, Tampa, FL, 33637, 800-242-7405, 

www.bicsi.org 

3. Materials: 

a. UL listed and labeled. Install label to be visible. 

b. Equipment: Regularly catalogued items of manufacturer and supplied as complete 

unit in accordance with manufacturer's standard specifications with optional items 

required for proper installation unless otherwise noted in this section.  

c. Telecommunications connectivity and cabling independently tested to meet current 

TIA standards. 

C. Qualifications: 

1. Contractor performing work specified in this section is required to have special skills 

obtained by education, experience, or both.  

2. Contractors bidding work specified herein shall have a minimum of seven years of experience 

in the construction, testing, and servicing of systems of the type and magnitude specified in 

this section.  

3. Contractor shall be a certified installer of the telecommunications system and pre-qualified by 

the manufacturer for the purpose of offering the Applications Assurance warranty at the time 

of bid. 

4. Contractor shall have direct access to the tools and test equipment required to complete the 

Work at the time of bid. 

5.  

1.04 SUBMITTALS 

A. Comply with requirements in Division 01 and Section 260500. 

1. Submit complete at one time. Partial product submittals are not acceptable and will be 

returned unreviewed. 

B. Pre-Construction Submittal: 

1. Labeling 

a. Include sample labeling for each of the following telecommunications infrastructure 

components: 

1) Workstation device faceplate identification labeling. Include label per 

telecommunications room. 

http://global.ihs.com/
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2. Product Data 

a. Submit with data arranged under basic categories, such as, certifications, personnel 

training, manufacturer warranty, products, test equipment and calibration, and similar 

items. Include index with the submittals. 

b. Organize by specification infrastructure component sections described in Part 1 and 

Part 2 of this section.  

c. Submit Product Data information sheets for coordination with item and model 

number. 

d. Where more than one product is indicated on a page, mark product with arrow or by 

other means to identify exact product or products being submitted by specific part 

number. 

e. Submit network test equipment proof of calibration by manufacturer. 

f. Submit resumes and certifications of technicians and project manager who will 

support this project. Certifications shall include: 

1) Manufacturer’s certification to provide warranty 

C. Test Reports: 

1. Prepare test reports and submit to the Owner’s Representative an electronic copy of the 

detailed test results, including overall test summary report. 

2. Include a copy of the detailed test reports on flash drive in each Operation and Maintenance 

Manual.  

3. Include a hard copy of the summary test sheets in each Operation and Maintenance Manual. 

4. Submit electronic copies in PDF and LinkWare software formats, including LinkWare reader 

software. 

D. Record Drawings: 

1. Keep complete set of telecommunications drawings in job-site office updated within 3 days to 

show actual installation of cabling and equipment during construction. 

2. Use of this set of drawings for recording as-built conditions. 

3. Indicate where material, equipment, and system component are installed differently from that 

indicated on the Contract Drawings, clearly and neatly using ink or indelible pencil in color 

red during construction. 

4. Prepare electronic set of Record Drawings, incorporating changes during construction. 

Submit Record Drawings to the Owner’s Representative for review and acceptance. 

5. Submit Record Drawings using latest version of AutoCAD software or as approved by the 

Owner, and in PDF format. Request (from architect) final architectural background drawing 

files that incorporate floor plan and program spaces numbering modifications. 

6. AutoCAD drawings shall be e-transmitted to include backgrounds, title blocks and other 

associated files. 

7. Submit electronic copy of Record Drawings in full-size PDF and AutoCAD format, on flash 

drive. 

E. Project Closeout: 

1. Submit closeout documentation to the Owner’s Representative and Architect under 

provisions of Division 01, Section 260500 and this section. 
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2. Provide project closeout documentation including but not limited to; test result 

documentation, Record Drawings, manufacturer warranty certificates and Operation and 

Maintenance manuals. 

1.05 DEFINITIONS   

Accessible ceiling: An area above acoustical ceiling tiles/grid (or lay-in type ceilings) with a readily 
accessible space. Gypboard ceilings with access hatches and open to structure spaces shall not be 
considered accessible ceilings 

Administration: Methodology defining the documentation requirements of a cabling system and its 
containment, the labeling of functional elements, and the process by which moves, additions, and changes 
are recorded 

Bonding: Permanent joining of metallic parts to form an electrically conductive path that will ensure electrical 
continuity and the capacity to conduct safely any current likely to be imposed 

Cable: An assembly of one or more insulated conductors or optical fibers within an enveloping sheath 

Cable run: Length of installed media, which may include other components along its path 

Cabling: System of cables, cords, and connecting hardware 

Channel: End-to-end transmission path between 2 points at which application-specific equipment is 
connected including test cords and patch cords for a maximum total distance of 328 feet (100 meters) 

Connecting hardware: Device, or combination of devices, used to connect cables or cable elements 

Consolidation point: Location for interconnection between horizontal cables extending from building 
pathways and horizontal cables extending into furniture pathways 

Cross-connection: Connection scheme between cabling runs, subsystems, and equipment using patch 
cords or jumpers that attach to connecting hardware on each end 

Demarcation point: Point where operational control or ownership changes 

Equipment room: Environmentally controlled centralized space for telecommunications equipment that 
usually houses a main or intermediate cross-connect 

Ground: Conducting connection, whether intentional or accidental, between an electrical circuit or equipment 
and the earth, or to some conducting body that serves in place of earth 

Horizontal cabling: Distribution media that connects the telecommunications outlet/connector at the work 
area and the first piece of connecting hardware in the horizontal cross-connect 

Horizontal cross-connect: Group of connectors that allows equipment and backbone cabling to be cross-
connected with patch cords or jumpers 

Infrastructure (telecommunications): Collection of those telecommunications components, excluding 
equipment, that together provides basic support for the distribution of information within a building or campus 

Local area network (LAN): Standard industry term for a network installation that serves a relatively small 
area (for example, structured cabling installation serving a building) 

Main cross-connect: Cross-connect normally located in the (main) equipment room for cross-connection and 
interconnection of entrance cables, first-level backbone cables, and equipment cables 

Metropolitan area network (MAN): Data communications network that covers an area larger than a campus 
area and smaller than a wide area network 

Modular jack: Female telecommunications connector that may be keyed or unkeyed and may have 6 or 8 
contact positions 
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Outlet/connector (telecommunications): Connecting device in the work area on which a horizontal cable or 
outlet cable terminates 

Patch cord: Length of cable with connectors on both ends used to join telecommunications circuits/links at 
the cross-connect  

Patch panel: Connecting hardware system that facilitates cable terminations and cabling administration using 
patch cords 

Pathway: Sequence of connections that provides connectivity between devices on a network or between 
networks on an internetwork; the vertical and horizontal route of the telecommunications cable; a facility for 
the placement of telecommunications cabling 

Permanent link: Test configuration for link excluding test cords and patch cords for maximum total distance 
of 295 feet (90 meters) 

Plenum: Compartment or chamber to which one or more air ducts are connected and that forms part of the 
air distribution system 

Telecommunications Room: Enclosed architectural space for housing telecommunications equipment, 
cable terminations, and cross-connect cabling 

Storage Area Network (SAN): Specialized high-speed network dedicated to the transport of data between 
storage devices and servers 

Star topology: Network topology in which services are distributed from or through a central point 

Telecommunications: Transmission, emission, and reception of signs, signals, writings, images, and 
sounds, that is information of any nature by cable, radio, optical, or other electromagnetic systems 

Unshielded twisted pair (UTP): Cable made up of one or more pairs of twisted copper conductors with no 
metallic shielding; the entire assembly is covered with an insulating sheath (cable jacket) 

Wireless access point: Stand-alone hardware device or computer wireless adapter with software that acts 
as a wireless communication hub for users of wireless devices to connect with each other and to bridge those 
devices to the cabled portion of the network 

Wide area network (WAN): Data communications system that uses telecommunications circuits to link LANs 
that are distributed over large geographic distances 

Wireless local area network (WLAN): Data communications system that uses using radio frequency 
technology, such networks transmit and receive data over the air, minimizing the need for wired connections; 
they combine data connectivity with user mobility 

Work area (workstation): Building space where occupants interact with telecommunications terminal 
equipment 

Work area cable (cord): Cable connecting the telecommunications outlet/connector to the terminal 
equipment 

A.  

1.06 MANUFACTURER CERTIFICATION  

A. Structured cabling system shall be covered by an Extended Product and Application Assurance 

Warranty. 

1. Approved manufacturer partners are Ortronics/ Berk-Tek and Ortronics/ Superior Essex 

solution. 

2. Warranty shall cover passive telecommunications infrastructure copper and optical fiber 

connectivity and cabling products and performance for a minimum of 25 years from date of 

installation registration, and will support existing or future applications. 
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3. Installation practices shall follow the installation guidelines and procedures specified in the 

manufacturer certified installer training course and current TIA standards.  

4. Submit closeout documentation in accordance with the manufacturer warranty requirements 

to comply for acceptance of warranty.  

B. Provide the original hard copy certificate for the Application Assurance Warranty to the Owner. 

PART 2 - PRODUCTS 

2.01 MANUFACTURERS 

A. Substitutions: The substitution of products shall adhere to the requirements defined in this section.  

1. Submit requests for substitutions a minimum of 10 days prior to Bid date. Request submitted 

less than 10 days prior to, shall not be accepted. 

2. The basis of design for manufacturer partners is Berk-Tek cabling, and Ortronics connectivity 

as specified herein.  

3. Copper connectivity shall be Category 6: 

a. Pre-approved acceptable manufacturer partners are: 

1) Berk-Tek cabling with Ortronics connectivity as specified. 

2) Superior Essex Category 6 NextGain cabling with Ortronics connectivity as 

specified. 

2.02 COPPER HORIZONTAL CABLING 

A. Category 6 UTP cabling for interior spaces: 

1. Horizontal cables shall be constructed from 23 AWG insulated solid bare copper conductors 

formed into four individually twisted pairs with a crossfiller center spline.  

2. Conductors shall have an impedance of 100 10% / 100m. 

3. Cables shall meet the most current technical characteristics of TIA-568-C standard. 

a. Wire map 

b. Length 

c. Insertion loss (Attenuation) 32.6dB/100m @ 250MHz 

d. Near-end crosstalk (NEXT) loss 43.3dB/100m @ 250MHz 

e. Attenuation to crosstalk ratio far-end (ACRF) 24.8dB/100m @ 250 MHz 

f. Power sum Attenuation to crosstalk ration far-end (PSACRF) 21.8dB/100m @ 

250MHz 

g. Power sum-near-end crosstalk (PS-NEXT) 41.3dB/100m @ 250MHz 

h. Return loss (RL) 20.5dB/100m @ 250MHz 

i. Propagation delay (PD) (CMP) 72% nom, (CMR) 68% nom 

j. Delay skew (DS) 45ns/100m max 

k. Balance (LCL/TCL) 27.0dB/100m @ 200MHz 

l. Balance (EL-TCTL) 9.0dB/100m @ 200MHz 

4. Cables shall be NFPA 262 CMP (plenum) rated as specified herein, unless otherwise noted. 

Cable diameter shall not exceed 0.23 inches. 
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a. Manufacturer Berk-Tek LANmark-1000, Yellow, Part No. 10032090 

2.03 TELECOMMUNICATIONS WORKSTATION DEVICES 

A. Category 6 Modules: 

1. 8-Position 8-Conductor modules shall be Category 6, dual reactance technology, non-keyed, 

universal T568A/B pin configuration standard and used to terminate Category 6 UTP cables 

as specified herein. Module shall be high impact plastic housing, flame retardant UL 94V-O, 

modular contacts shall be beryllium copper, nickel plating under 50 micro-inches gold plating 

in contact area. IDC contacts shall be phosphor bronze, nickel under plating with tin lead over 

plate serving 22 through 24 AWG.  

a. Manufacturer Ortronics: 

1) Category 6 module, White, Part No. OR-TJ600-88  

2) Blank module in package of 10, White, Part No. OR-42100002-88 

B. Faceplates:  

1. Faceplate shall be stainless steel manufactured to hold 8P8C modules with recessed 

designation strips with clear plastic covers in accordance with the TIA-606-B labeling 

standard. 

a. Manufacturer Ortronics, 2-port stainless steel, Part No. OR-403STJ12 

2.04 TELECOMMUNICATIONS ROOM CONNECTIVITY 

A. Category 6 Modular Patch Panels: 

1. Category 6, 8-Position 8-Conductor module, non-keyed, dual reactance technology, 110 type 

printed circuit board style patch panels, universal T568A/B pin configuration standard and 

used to terminate UTP cables as specified herein. Patch panels shall be high density, 6-port 

modules, panel thickness at .125" aluminum with black powder coat finish; module shall be 

high impact plastic housing, flame retardant UL 94V-O, and fully encased protected printed 

circuitry. Modular contacts shall be beryllium copper, nickel under plating, 50 micro-inches 

of gold in contact area with IDC contacts phosphor bronze, nickel under plating with tin lead 

over plate, serving 22 through 24 AWG. 

a. Manufacturer Ortronics: 

1) 24 port patch panel, Part No. PHD66U24 

2) 48 port patch panel, Part No. PHD66U48 

2.05 OPEN CABLING SUPPORTS 

A. Accessories and mounting hardware shall be provided for securing supports to structure for a 

complete and working installation of open cabling supports. Supports shall comply with TIA 

requirements for structured cabling systems and pathway supports. Follow manufacturer’s 

recommendations for quantity of cables supported.  

B. Hook & Loop Fasteners: 
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1. Hook and loop fastener rolls shall be 0.5-inch in width. Shear strength for plenum hook and 

loop fasteners shall be 29 PSI. Hook and loop fasteners installed in plenum air spaces shall be 

UL Listed (plenum) and be in the color maroon. 

a. Manufacturer Leviton, plenum, Part No. 43115-75P or equal 

C. Circular Cable Retainer: 

1. Cable retainers shall be of plastic material with rounded edges, plenum rated, utilizing an 

easy-lock closure and an attachment base. Cable retainers shall be screwed into structure and 

only be utilized in spaces that are extremely tight and J-hooks do not have sufficient space to 

be mounted.  

a. Manufacturer Erico Caddy, Part No. CAT CR50 

D. J-Hooks: 

1. J-hooks shall have a Galvanized finish with rounded edges for smoother cable pull and 

greater corrosion resistance.  

a. Manufacturer Erico Caddy: 

1) 1” Dia., Part No. CAT16HP 

2) 1-5/16” Dia., Part No. CAT21HP 

3) 2” Dia., Part No. CAT32HP 

2.06 FIRE-RATED PATHWAYS 

A. Firestopping putty shall be a one-part, two-stage intumescent, non-hardening compound. The putty, 

when exposed to high heat or flame shall be capable of expanding a minimum of five times. Range of 

continuing expansion shall be from 230°F to >1,000°F (110°C to >538°C). The putty shall be soft and 

pliable with aggressive adhesion and shall not contain any water-soluble intumescent ingredients. The 

putty shall be UL Classified and/or FM Systems Approved and tested to the requirements of ASTM 

E814 (UL1479).  

1. Manufacturer Specified Technologies, Inc. SpecSeal, 24” putty bar, Part No. SSP28 

PART 3 - EXECUTION 

3.01 GENERAL 

A. Include labor, materials, tools, equipment, and services for installation as indicated on the Contract 

Documents.  

B. Coordinate Work with other trades for complete and operational system. 

C. Include supplementary and miscellaneous items, appurtenances, and devices incidental to and 

necessary for sound, secure, and complete installation, whether or not specifically indicated in the 

Contract Documents. 
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D. Provide suitable barriers and take any other safety precautions required by applicable codes. 

E. Work area shall be kept free from debris of all types and remove all rubbish resulting from their work 

on the premises. Upon completion, vacuum and clean room floors, equipment racks, enclosures and 

cable management where work has been performed. 

F. Contractor shall be responsible for any building repairs made necessary by their work or caused by 

negligence of their employees. No cutting, notching, drilling or altering of any kind shall be done to 

the building without first obtaining permission from the Owner. 

G. Provide patch panels on the telecommunications drawings whether they are fully populated with 

cables. 

H. Provide cables, devices and equipment racking systems as indicated on the Contract Drawings. 

3.02 TELECOMMUNICATIONS ROOM EQUIPMENT INSTALLATION 

A. Provide equipment including the following, but not limited to the following, and shall be installed 

according to the Contract Drawings: 

1. Cross-connect patch panels, whether they are populated or not 

2. Telecommunications workstation devices 

3.03 OPEN CABLING SUPPORT INSTALLATION 

A. Cabling shall be run exposed as "open cabling" in accessible ceiling spaces and accessible ceiling 

plenums, unless otherwise noted. Where ceiling spaces are inaccessible or open to structure cabling 

shall be routed in conduit. 

B. Provide all hanger supports and cable supports for cabling specified in this section. All support 

structures shall adhere to the requirements in the National Electrical Code. 

C. Cabling supports shall be spaced no further than 4’-0" apart. 

D. Cabling bundles shall not sag a maximum of two inches from the bottom of the cable support. 

E. Provide all additional cable management products as required to protect exposed cabling and 

complete the installation of cabling in a neat professional manner. 

F. Floor penetrations shall be at columns, exterior walls unless otherwise specified. 

G. Cabling supports shall be installed on their own support system. The use of ceiling grid supports shall 

be prohibited. 

H. Do not support cables from ductwork, sprinkler piping, water piping, waste piping, conduit or other 

system supports. Cabling shall never come in physical contact with these mechanical, fire protection 

and electrical systems and raceways. 
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I. Cabling bundles and supports changing pathway direction shall maintain proper bend radius as to not 

impact the physical jacket construction of the cabling. Cabling that becomes damaged during this 

transition shall be replaced in its entirety. 

J. Follow manufacturer’s recommendations for quantity of cables supported in J-hooks and adjustable 

cable supports. 

K. Installers shall observe the applicable requirements and recommended good practices contained 

within TIA-568-C standard for cabling installation requirements. 

3.04 CABLING INSTALLATION 

A. Telecommunications devices shall be connected to the horizontal cross-connect in a 

telecommunications room with horizontal cabling installed in star topology. 

B. Horizontal cabling shall be installed in continuous runs from the telecommunications rooms to 

telecommunications device locations. Splices are not permitted.  

C. Maximum length of horizontal cables shall be 295 feet (90 m) including all service loops.  

D. Cabling shall be installed in accordance with manufacturer’s recommendations, including but not 

limited to maximum tensile loading and maximum bend radius. 

E. Cabling shall be organized and identified to facilitate locating and handling individual sheaths for 

maintenance functions.  

F. Bundles shall be neatly secured without cinching or stressing the cabling, using hook and loop 

fasteners in open cabling installations and in the telecommunications room. Hook and loop fasteners 

shall be loose enough so that the fastener can be easily rotated around the cabling bundle and does not 

impact the physical construction of the cabling. 

G. Provide machine typed label on both ends of the horizontal cabling jacket no more than 4-inches from 

each termination point. 

H. Great care shall be taken to protect all cabling from physical damage beneath floors, above ceilings or 

elsewhere. Cabling shall not be exposed to any forces or handling factors that will degrade 

performance, such as crushing, pull stressing, twisting, or damaging sheathing materials. When left 

unattended, all cabling shall be secured and protected to avoid damage. 

I. Hook and loops fasteners shall be utilized in the telecommunications room for all cabling bundles. 

Tie wraps are prohibited in the telecommunications rooms and spaces. 

J. Route cabling runs from workstations parallel to building grid lines and directly to open cabling 

pathways without passing over adjacent office spaces or cubicles.  

K. Provide 5 feet of slack in neatly suspended loops above each workstation and 10 feet of slack neatly 

coiled in the ladder rack or cable tray in the telecommunications room unless indicated otherwise on 

Contract Drawings. Service loops in the telecommunications room shall not be located above the 

equipment racks and server enclosures. 
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L. Cables shall contact only dedicated and properly protected cable accesses and support mechanisms.  

M. Telecommunications unshielded twisted pair cabling supported utilizing open cabling methods shall 

maintain a minimum separation of three inches from fire alarm, intercom/paging, clocks, and security 

cabling. Cabling supports shall maintain increased separation requirements when attaching to the 

same hanger rod to ensure cabling sag maintains the minimum three-inch separation. 

N. Maintain the following distances between cabling and other building systems: 

1. One foot from fluorescent lights. 

2. Six feet from motors and transformers. 

3. Three feet from water piping or other mechanical equipment. 

4. One foot from electrical conduits or other electrical equipment. 

3.05 CONNECTIVITY AND CABLING INSTALLATION 

A. Cabling shall be dressed and terminated in accordance with the cabling installation requirements 

identified in TIA-568-C, BICSI Telecommunication Cabling Installation Manual, and the 

manufacturer’s documentation. 

B. Cabling shall be neatly bundled and dressed to their respective panels or blocks. Each panel or block 

shall be fed by an individual bundle separated and dressed back to the point of cable entrance into the 

equipment rack. 

C. Cables shall be clearly labeled on the cable jacket behind the patch panel at a location that can be 

viewed without removing the bundle support straps. Cables labeled within the bundle, where the label 

is obscured from view shall not be acceptable. 

D. Installation of 8-position 8-conductor modular jacks into faceplates and attaching of the faceplates to 

the wall shall ensure that the faceplates are flush. The faceplate shall be secured to the wall but shall 

not be secured to the wall with such force as to bow the faceplate. 

3.06 WORK AREA 

A. 4-pair UTP horizontal cabling shall be terminated on an 8-position 8-conductor modular jack or plug 

at each telecommunications device as indicated on the applicable Contract Drawings. 

B. Telecommunications devices shall be provided with 8-position 8-conductor modular jacks or plugs in 

the quantity as indicated on the applicable Contract Drawings. 

3.07 CABLING TERMINATIONS 

A. Provide all necessary installation materials, tools and equipment to perform insulation displacement 

type terminations at all the telecommunications outlets, patch panels and 110 cross-connect blocks. 

B. Pairs in each cable shall be terminated on a 110 block, modular patch panel or telecommunications 

modules in accordance with this specification. 

C. Cabling shall be terminated in accordance with the T568B pin configuration standard. 
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D. Remove only as much of the cable sheath as is necessary to terminate the cabling on the connecting 

hardware.  

E. A maximum of 0.25” of cable pair twists shall be removed from a 4-pair UTP cable. Cabling and 

terminations exceed these dimensions shall be re-terminated. 

F. At the horizontal station patch panel, the cabling shall terminate from the center of the 110 IDC 

termination. 

G. Terminate cabling in accordance with connecting hardware manufacturer’s recommendations. All 

cabling shall terminate in numerical sequence.  

3.08 FIRESTOPPING  

A. Firestop systems shall be installed in accordance with the NEC and the manufacturer’s 

recommendations and shall be accomplished in a manner acceptable to the local fire and building 

authorities having jurisdiction over this work. 

B. Cabling running through rated and non-rated floors and walls shall be firestopped in accordance with 

the requirements within this Section. 

C. Penetrations through fire-rated and non-fire-rated building structures (walls and floors) shall be sealed 

with an appropriate firestop system. This requirement applies to through penetrations (complete 

penetration) and membrane penetrations (through one side of a hollow fire rated structure). 

D. Penetrations created by or for the contractor and left unused shall also be sealed as part of the 

contractor’s scope of work. 

E. Firestop putty or pillows shall be used inside conduits and cable trays to provide a re-enterable system 

allowing telecommunications cables to be easily removed or added in the future. Firestop putty shall 

not be water soluble.  

F. Firestop systems shall be UL Classified to ASTM E814 (UL 1479). 

3.09 LABELING 

A. General: 

1. Labeling shall be in accordance with TIA-606-B, Administration Standard for Commercial 

Telecommunications Infrastructure. 

B. General: 

1. Labeling shall be in accordance with TIA-606-B, Administration Standard for Commercial 

Telecommunications Infrastructure. 

2. Labels shall be permanent typewritten labels produced by a labeling machine. 

3. Labels shall be installed on all cabling at each end. Ensure labels are securely fastened. 

4. Labels shall be located within 6 inches of cable termination and placed so they can be easily 

read. 

5. Font type for each type of label shall be Arial with maximum size font allowed. 
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6. Labeling information will be reviewed at the Pre-Construction Meeting. 

7. Labeling shall be completed prior to the substantial completion date of the project. 

C. Telecommunications Device Labeling: 

1. Label shall be produced to fit into the recess provided and covered with a clear plastic cover. 

a. TR-2-03-04 where: 

1) TR = Telecommunications Room (MC, HC or as indicated on the Contract 

Drawings) 

2) –2 = Equipment rack number 

3) –03 = Patch panel number 

4) –04 = Port number 

D. Patch Panel Labeling: 

1. Station Patch Panel: 

a. 48-port modular patch panels shall be labeled with sequential numbering starting 

with “01” for the topmost patch panel and moving downward to the bottom of the 

rack. Patch panel labels shall be affixed to the left-hand side of the patch panel. 

3.10 TESTING 

A. Test procedures shall be as prescribed by the TIA, Insulated Cable Engineers Association and the 

National Electrical Testing Association. 

B. Test Equipment: 

1. Network testing equipment shall be a Fluke Networks DSX-5000 Cable Analyzer or equal 

and shall have a certified calibration from the manufacturer within the past 12 months at the 

time of testing. Proof of calibration shall be provided with the product submittal. Test 

equipment shall be utilized to test horizontal and backbone cabling. 

2. Field tester and adapters shall be certified by an independent laboratory as meeting or 

exceeding current level as defined in TIA-1152 Level IIIe. 

3. 8P8C test plug for the network testing equipment adapters shall be in range of values defined 

in Annex C with TIA-568-C for Near-end Crosstalk, Far-end Crosstalk and Return Loss. 

4. Test equipment shall support the complete suite of Resistance Unbalanced standards for PoE 

per IEEE 802.3af, IEEE 802.3at and TIA-568-C.2. 

5. Test equipment shall be able to test up to a 1000 MHz frequency range. 

6. Test equipment shall be ISO 9001 certified. 

7. An electronic copy of the manufacturer’s testing procedures shall be kept in the job site 

office.  

8. Test equipment batteries shall be charged daily and a level of greater than twenty-five percent 

of capacity shall be maintained during the testing. 

9. Test equipment shall be calibrated daily before the start of testing. 

C. Horizontal Cabling: 
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1. Horizontal cabling shall be certified to meet or exceed the permanent link performance 

specifications for Category 6 horizontal cabling tested with a frequency range from 1MHz to 

250 MHZ as defined in TIA-568-C. 

2. Certifications shall include the following parameters for each pair of each cable installed: 

a. Building identification 

b. Cable identification 

c. Date of test 

d. Test equipment manufacturer and model number 

e. Wire map 

1) Continuity to the remote end. 

2) Shorts between any two or more conductors 

3) Reversed pairs 

4) Split pairs 

5) Transposed pairs 

6) Any other miswiring 

f. Length 

g. Near-end crosstalk (NEXT)  

h. Attenuation to crosstalk ration far-end (ACRF)  

i. Power sum Attenuation to crosstalk ration far-end (PSACRF)  

j. Power sum-near-end crosstalk (PS-NEXT)  

k. Return loss (RL) 

l. Propagation delay (PD)  

m. Delay skew (DS) 

3. Horizontal cabling shall be tested using a Permanent Link configuration as defined in TIA-

568-C. 

4. Test reports with an asterisk (*) or fails, shall be documented identifying the reason for the 

test failure and a corrective action plan developed. 

5. After corrective action has been completed, the permanent link shall be retested. 

6. It is the Telecommunications Contractor’s responsibility to ensure 100 percent of the network 

horizontal cabling system links pass all tests. 

7. Test results shall be organized by building identification and cable identification number. The 

test results shall contain the date and time of when each test was saved in the memory of the 

tester. The test results shall be recorded on a flash drive in both PDF and LinkWare software 

formats. 

END OF SECTION 271100 
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CSECTION 274100 

CLASSROOM AUDIO VISUAL SYSTEM 

PART 1 - GENERAL 

1.01 SECTION INCLUDES 

A. Description:  

1. Base Bid: Install Owner furnished LFD, mounts, cabling components and accessories as 

required to provide a complete operating system as specified herein. 

2. Add Alternate No. 1: Enroll large format displays into Newline Display Management 

software system. 

B. General Requirements: Drawings and general provisions of the Contract, including General 

Supplementary Conditions, Division 01 sections and Section 260500 apply to the Work in this 

Section. 

1.02 RELATED SECTIONS 

A. Related Sections 

1. 260500 – General Electrical Provisions 

2. 260510 – Basic Electrical Materials and Methods 

3. 260533 – Raceway Systems 

4. 260534 – Outlet Boxes 

5. 271100 – Telecommunications System 

1.03 QUALITY ASSURANCE 

A. The system and its components shall be Underwriters Laboratories, Inc., listed under the appropriate 

UL testing standard as listed herein for audio visual applications. 

B. Codes and Standards: 

1. American National Standards Institute (ANSI): 

a. ANSI C63.4 Methods of Measurement of Radio-Noise Emissions from Low-Voltage 

Electrical and Electronic Equipment in the Range of 9 kHz to 40 GHz. 

2. Federal Communications Commission (FCC): 

a. Title 47 CFR – Part 15; Class B – Radiated and Conducted Emissions. 

3. Underwriters Laboratories, Inc. (UL): 

a. UL 50 – Enclosures for Electrical Equipment. 

b. UL 60950-2 – Information Technology Equipment. 
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4. National Electric Code (NEC): Latest Version 

5. National Electric Safety Code (NESC): Latest Version 

6. Department of Justice (DOJ): 2010 ADA Standards for Accessible Design 

7. Provide all wiring in accordance with Article 725 of the National Electrical Code and local 

ordinances, and other sections of these specifications. 

C. Qualifications: 

1. The contractor shall hold the necessary licenses as issued by the State of Washington for a 

low voltage electrical contractor. Installation shall be made by a licensed and bonded 

contractor holding a valid Washington State Electrical Contractor’s License as described in 

Chapter 19.28 of the Electrician and Electrical Installation Revised Code of Washington 

State. 

1.04 SUBMITTALS 

A. Provide submittals in accordance with Division 01 and Section 260500. 

B. Product Data: 

1. Submit with data arranged under basic categories, such as, certifications, personnel training, 

manufacturer warranty, products, test equipment and calibration, and similar items. Include 

index with the submittals. 

2. Organize by specification infrastructure component sections described in Part 1 and Part 2 of 

this section. 

3. Submit Product Data information sheets for coordination with item and model number. 

4. Where more than one product is shown on a page, mark product with arrow or by other 

means to identify exact product or products being submitted by specific part number. 

C. Shop Drawings: 

1. Drawings shall provide details of proposed system and the equipment and work to be 

provided. Drawings shall include point-to-point drawings of systems, wiring diagrams of 

individual devices and mounting details. 

2. Connections to other equipment/ systems not specified herein. 

3. LFD identification numbers, i.e., 3-digital school code and room number. 

4. Drawings shall include owner furnished equipment mounting heights based on installation 

heights, where multiple heights exist provide heights for each. 

D. Record Drawings: 

1. Keep complete set of audio-visual drawings in job-site office to show actual installation of 

cabling and equipment during construction. 

2. Use of this set of drawings for recording as-built conditions. 

3. Indicate where material, equipment, and system component are installed differently from that 

shown on the Drawings. 

4. Prepare electronic set of Record Drawings, incorporating changes during construction. 

Submit Record Drawings to the Owner’s Representative for review and acceptance. 



LFD Modernization Project Phase 3 CLASSROOM AUDIO VISUAL SYSTEM 

  Section 274100 

Hargis Engineers Page 3 

 

  

5. Submit Record Drawings using latest version of AutoCAD software or as approved by the 

Owner, and in PDF format. Request final architectural background drawing files that 

incorporate floor plan and program spaces numbering modifications. 

a. AutoCAD drawings shall be e-transmitted to include backgrounds, title blocks and 

other associated files. 

6. Submit electronic copy of Record Drawings in full-size PDF and AutoCAD format, on flash 

drive. 

E. Project Closeout: 

1. Submit closeout documentation to the Owner’s Representative and Architect under 

provisions of Division 01, Section 260500 and this section. 

2. Provide all project closeout documentation including but not limited to; test acceptance 

documentation, Record Drawings, manufacturer warranty and Operation and Maintenance 

Manuals. 

1.05 OWNER FURNISHED CONTRACTOR INSTALLED (OFCI) EQUIPMENT 

A. Material Handling and Delivery: Coordinate delivery of OFCI equipment. Receive, off load, 

transport, store, hoist, unpack, dispose of packing, same as for other project equipment arriving at job 

site. Requirements of the Contract Documents apply to OFCI equipment. 

B. Operation and Maintenance Data: Obtain from the Owner operation and maintenance data for the 

OFCI equipment and incorporate them into the Operations and Maintenance Manuals. 

1.06 SYSTEM REQUIREMENTS 

A. Owner to furnish Ethernet network connectivity for all devices requiring network connections. 

B. Large Format Display 

1. Large format display and mounts will be an interactive and Owner Furnished, Contractor 

Installed. Large format display installation, testing, and training shall be provided by the 

Contractor. 

PART 2 - EQUIPMENT 

2.01 MANUFACTURER 

A. Substitutions: The substitution of products shall not be considered under the terms and conditions of 

this Section. 
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2.02 LARGE FORMAT DISPLAY AND MOUNT 

A. Classroom large format displays shall be Newline 75-inch, Part No. TT-7521Q with adjustable 

BalanceBox 400 wall mount bracket and Wi-Fi module. Large format display, Wi-Fi module and wall 

mount bracket are Owner Furnished, Contractor Installed.  

1. AV interconnect 10-foot cables (HDMI, USB A/B and audio 3.5mm) are included with the 

display. 

B. Custom Cable Harness: 

1. Braided expandable sleeving shall be black, polyethylene terephthalate (PET), rated for use 

up to 257 degrees F and have a nominal I.D. of 1.25 inches. 

2. Provide heat shrink wrap at both ends of harness to secure sleeve. 

a. Manufacturer Panduit, Part No. SE125P-LR0 (per 50’-0” roll) 

2.03 MOBILE AV CARTS  

A. Mobile AV carts shall be Newline TrueTouch mobile stand, Part No. EPR8A50500-SQR. Mobile 

carts and accessories shall be Owner Furnished, Contractor Installed. 

1. Auburn HS: Main Gym 708, Band 509, Green Room 618, Metals 510, Library 212. 

2. Arthur Jacobsen ES: Classroom 117, Gymnasium 113, Library 112. 

3. Auburn Mountainview HS: Classrooms 105, 114, 116, 232, 605, 618, 619, 232, 506, Gym 

508, Band 605. 

4. Lakeland Hills ES: Classrooms 110, 111. 

5. Mount Baker MS: Orchestra 608, Band 609, Main Gym 700. 

2.04 IP CONNECTIVITY 

A. Category 6 Patch Cords shall be constructed from Category 6 4-pair 24 AWG, stranded patch cable 

material. Patch cord cable assembly shall be UL listed and meet FCC Part 65 plug and termination. 

1. Manufacturer Leviton: 

a. LFD side, 5’ green, Part No. 6D460-05G 

b. HC (wall rack) side, 3’ green, Part No. 6D460-03G 

c. MC/HC (floor rack) side, 7’ green, Part No. 6D460-07G 

PART 3 - EXECUTION 

3.01 IP DEVICE MATRIX 

A. Contractor shall request the IP Device Matrix from the Owner in writing a minimum of three weeks 

in advance of starting the installation of IP devices. 

B. Complete the owner furnished IP Address matrix, in Microsoft Excel format, indicating the devices; 

make, model, MAC address, cable port number (or note ‘wireless’), room name and room number. 
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Coordinate the specific function identifications and classifications with the Owner and Owner’s 

Representative prior to the start of the installation. 

3.02 ASSET TAG TRACKING SHEET AND DEVICE LABELING 

A. Complete an asset tag tacking sheet, in Microsoft Excel format, indicating the devices; manufacturer, 

make, model, serial number, device name, district asset tag number, room name and room number.   

1. Auburn School District DoT will furnish asset tags. Asset tags shall be installed on each large 

flat panel display. 

3.03 INSTALLATION 

A. Provide all labor, tools, supplies, software, hardware, materials, and equipment required for the 

design, installation, configuration/ programming and testing of a complete and operational system. 

B. System shall be installed in accordance with details on the Contract Documents and manufacturer's 

installation instructions. 

C. Large format displays and mounting brackets shall be securely mounted. Provide necessary anchoring 

in walls. Wi-Fi module (OFCI) shall be installed into slot on the back side of the LFD. 

1. Wi-Fi module doesn’t support hot plugging, disconnect LFD from power prior to installation. 

D. Work area shall be kept free from debris of all types and remove all rubbish resulting from their work 

on the premises. Upon completion, vacuum and clean room floors, equipment racks, enclosures and 

cable management where work has been performed.  

1. Contractor to dispose of all trash/recyclable materials off-site.  

E. Large format displays shall be connected to the District network. See IP Device Matrix herein for 

requirements. Provide one patch cord for the LFD and one patch cord for the MC/HC room. Connect 

MC/HC side from the station patch cord to the switch port number assigned by ASD DoT. 

F. Provide picture of large format displays installation with the following written on it (date of 

installation, serial number, asset tag, school, room number). Pictures shall be included with closeout 

document. 

1. Image shall be saved in a *.jpg format, file name shall contain school and room number. 

3.04 LABELING 

A. Provide computer generated wrap around label on both ends of the cabling jacket no more than 4-

inches from each termination point. 

1. Labels shall identify connection point, i.e., HDMI-1, USB A-B, Audio-1. 

3.05 PROGRAMMING & TESTING 

A. Programming – Base bid 
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1. Verify large format displays are updated to the latest firmware version. 

2. Verify the latest software is being used to configure devices. 

a. Enable Wi-Fi and Ethernet function 

b. Enable the Wake on LAN function 

c. Setup and document on IP programming matrix the following:  

1) Mac address, IP address, gateway, subnet mask and DNS information.  

d. Setup date and time settings to use network provided time. 

3. Large Format Display 

a. Install per the manufacturer requirements. Coordinate and/or confirm mounting 

heights prior to installation, provide misc. hardware as required. 

4. Interactive Pens & Touch controls 

a. Interactive pens/touch controls shall be calibrated with the large format display and 

tested to verify functionality from each USB-B port. Interactive pens/touch controls 

shall provide mouse like functions on the teacher’s computers. 

1) Owner to furnish computer for the testing. 

5. Audio Visual Devices 

a. Connect to each input/output on the flat panel display (being used or not) and verify 

that audio (mic/line), digital audio, USB (A/C) and video signals are being 

broadcasted correctly.  

6. Prior to requesting the acceptance test, Contractor shall correct any deficiencies discovered as 

the result of the programming and testing. 

B. Programming – Add Alternate No. 1 

1. Enroll large format displays into Newline Display Management software system. The District 

has created school groups in the management system, each LFD shall be added to their 

respected school.  

a. Also referred to as “adding” a display, pairing a display to the web app is required: 

1) Installing and running the software application on the display will generate a 

six-digit PIN, to be used on the web app to pair the display.  

2) Sign into ASD’s Newline Display Management account by accessing the 

web app homepage and following on-screen instructions. 

2. Large format displays shall be identified in the system as follows: 

a. ARH205-12345 where: 
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1) AHS = 3-Digit School Code 

a) AHS = Auburn High School 

b) AMS = Auburn Mountainview High School 

c) AJE = Arthur Jacobsen ES 

d) LHE = Lakeland Hills ES 

e) MBM = Mount Baker MS 

f) RMS = Rainier MS 

2) 205 = Room number (verify physical classroom number matches floor plans) 

3) -12345 = Asset tag number 

3. Verify interactive panel’s ability to access District wireless network (provided/pushed by 

Newline Display Management). 

3.06 FINAL ACCEPTANCE 

A. Contractor shall submit a request for the Acceptance test in writing to the Owner no less than twenty-

one days prior to the requested test date. The request for acceptance test shall constitute a certification 

from the Contractor that all Work is complete and in compliance with the Contract Documents; all 

systems have been tested; and that all corrections have been made. 

B. Acceptance testing shall be completed using the Owner’s installed computing/ audio devices that are 

to be used in that space in order to denote actual conditions.  

C. Acceptance test shall be scheduled during a period when the building is unoccupied, and a complete 

system test can be accomplished. Contractor shall provide the services of no fewer than two (2) 

technicians to perform the acceptance test. Technicians performing the acceptance test shall have 

been involved in the installation of this project and shall be thoroughly familiar with all aspects of the 

Work. Technicians shall be equipped with portable two-way radios that will be used during the test. 

D. Contractor shall provide all ladders, tools, test equipment, and other facilities needed to accomplish 

the Acceptance test. 

E. During acceptance test, Contractor shall demonstrate all equipment and system features to the Owner. 

Contractor shall fully cooperate with the Owner and provide assistance with the inspection and test. 

Contractor shall remove and reinstall covers, open and restore wiring connections, operate equipment, 

and perform other reasonable work as requested by the Owner. 

F. Any portions of the Work found to be deficient or not in compliance with the Contract Documents 

will be rejected. Owner will record any such deficiencies observed during the Acceptance test. A 

copy of said list will be provided to Contractor. Contractor shall promptly correct all deficiencies. 
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3.07 WARRANTY AND SERVICE 

A. Contractor shall provide parts and labor guarantee on all Work. Unless otherwise specified herein, 

Contractor’s guarantee shall be for a period of one (1) year from Date of Acceptance, except where 

any specific guarantees from a supplier or equipment manufacturer extends for a longer time. 

B. Contractor’s guarantee shall cover all costs associated with troubleshooting, repair, and replacement 

of defective Work, including costs of labor, transportation, lodging, materials, and equipment.  

3.08 TRAINING 

A. Owner shall receive 4 hours of instruction in (4) 1-hour segments covering all aspects of operating the 

audio-visual system. 

END OF SECTION 274100 
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